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NOTICE AND INSTRUCTIONS
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CITY OF READING, PENNSYLVANIA
NOTICE TO CONTRACTORS
The City of Reading will receive sealed proposals in the Office of the City Purchasing Coordinator, Rm. 2-45,
City Hall, 815 Washington Street, Reading, PA., until 3:00pm, prevailing time on September 20, 2016 for
the
Kenhorst Boulevard ADA Curb Ramps Project for the City of Reading, Pennsylvania, as per specifications
on file in the Office of the Purchasing Coordinator.

Specifications and Proposal Forms for the above work can be obtained at the Office of the Purchasing
Coordinator, Rm. 2-45 City Hall.

A mandatory pre-bid conference will be held on August 30, 2016 at 10:00am in Council Chambers, City
Hall, 815 Washington St., Reading, PA 19601. All prospective contractors must attend.

Each proposal shall be accompanied by bid surety in the amount of ten percent (10%) of the proposal. A
certified check or bid bond will be accepted.

Attention is called to the fact that Davis-Bacon Act prevailing wage rates must be paid by the contractor and
that employees shall not be discriminated against because of race, color, age, religion, sex or national origin.

The City of Reading reserves the right to accept or reject any and all bids, and to accept or reject any part of
a bid, as may be in the public interest.

Funding for this project is from the United States Department of Housing and Urban Development
Community Development Block Grant.

Purchasing Coordinator
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INSTRUCTIONS TO BIDDERS

PROPOSAL SUBMISSION

Proposals shall be submitted in duplicate on the "Proposal Forms" included in the specifications for the work,
and shall be based on the specifications. Each proposal should be submitted in a sealed envelope, and
shall plainly indicate on it the title of the proposal, and the date for receiving the bid. This shall be delivered
to the City Purchasing Coordinator on or before the time stated in the NOTICE TO CONTRACTORS.

Bids received at the Office of the Purchasing Coordinator after the hour specified, will not be considered.
Bidders are invited to be present at the opening of bids.

BONDS

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal. This bid
security may be a Certified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory to
the City of Reading. The successful bidder, upon award of contract, shall furnish at the time of execution of
the same, a Maintenance Bond, Payment Bond, and Performance Bond by a surety company acceptable to
the City of Reading, in an amount equal to ONE HUNDRED PERCENT (100%) of the contract to guarantee
satisfactory performance, and a Wage Rate Compliance Bond in an amount equal to FIFTY PERCENT
(50%) of the contract. All bonds are subject to approval by the City Solicitor.

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds and
affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has been
deposited, it shall become payable immediately. Cash, checks or bonds deposited will be returned to
unsuccessful bidders as soon as the contract is awarded, or all bids rejected.

INSURANCE

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance certificates
of adequate limits, as later indicated, to protect the City of Reading, its agents, and employees from any
litigation involving Worker's Compensation, Public Liability and Property Damage, involved in the work. All
subcontractors must also furnish copies of their liability insurance and Worker's Compensation Insurance
certificates to the City. No subcontractor will be allowed to perform any work under this contract by the City
unless such certificates are submitted to and approved by the City beforehand.

WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

The status of the Contractor in the work to be performed by the Contractor is that of any independent
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to
public and private property, materials and things, and as such he alone shall be responsible for any and all
damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct or
progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or
employees have been negligent, and the Contractor shall keep the City free and discharged of and from any
and all responsibility and liability therefore of any sort or kind. The Contractor shall assume all responsibility
for risks or casualties of every description, for any or all damage, loss or injury to persons or property arising
out of the nature of the work from the action of the elements, or from any unforeseen or unusual difficulty.
The Contractor shall assume and be liable for all blame and loss of whatsoever nature by reason of neglect
or violation of any Federal, State, County or Local laws, regulations, or ordinances; the Contractor shall
indemnify and save harmless the City from all suits or actions of law of any kind whatsoever in connection
with this work and shall if required by the City, produce evidence of settlement of any such action before final
payment shall be made by the City. Contractor's Liability Insurance Certificate shall include the save
harmless clause and shall be filed with the City.

The Contractor shall maintain such insurance as will protect him from claims under worker's compe nsation
acts and from claims for damages because of bodily injury, including death, and property damage, which
may arise from and during operations under this Contract, whether such operations be by himself, by any
subcontractor or anyone directly or indirectly employed by either of them. Contractor's liability insurance
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shall be in the names of the Contractor and the City, as their respective interests may appear. Certificates of
such insurance shall be filed with the City Risk and Safety Manager.

The minimum amount of liability insurance to be maintained by the Contractor during the life of the contract
shall be as follows:

Comprehensive General Liability — for bodily injury and property damage — including any liability
normally covered by a general liability policy with limits of not less than $1,000,000 per occurrence
and $2,000,000 in the annual aggregate.

Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a
combined single limit of not less than $1,000,000 for bodily injury and property damage.

Professional Liability — in minimum amounts of $1,000,000 per occurrence and $2,000,000
aggregate.

Worker’s Compensation — Statutory limits in each state in which Service Provider is required to
provide Worker's Compensation coverage including “All States” and “Voluntary Compensation”
endorsement, and a Waiver of Subrogation endorsement in favor of the County.

Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident, $100,000
Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a
certificate of insurance evidencing all required coverage in at least the limits required herein, naming
the City of Reading, its elected officials, agents, and employees as additional insureds under
the Comprehensive General Liability coverage, and providing that no policies may be modified or
cancelled without thirty (30) days advance written notice to the City. Such certificate shall be issued
to: City of Reading, 815 Washington Street, Reading, PA 19601. All policies shall be in effect with
companies holding an A.M. Best rating of “A-" or better and shall be licensed to do business in the
Commonwealth of Pennsylvania. Such companies shall also be acceptable to the City.

Please forward a certificate of insurance verifying these insurance requirements.
Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership
automobiles."
Liability insurance shall include the hazard of collapse, damage to underground utilities, underground
blasting, and excavation. Prior to any blasting which may be required, blasting insurance shall be obtained

by the Contractor in an amount satisfactory to the City Engineer.

Liability insurance shall include the hazard of building collapse and of damage to adjoining properties and/or
to individuals located within or adjacent to each project site.

All subcontractors performing work under this contract must furnish to the City a copy of their Certificate of
Insurance for Workers’ Compensation and liability for bodily injury and property damage.

WAGES AND EMPLOYMENT REQUIREMENTS
Bidder agrees that not less than the Federal Davis Bacon Act prevailing wages will be paid.

The Contractor will further agree to comply with Commonwealth of Pennsylvania Act of August 15, 1961,
P.L. 1225 and amendments as applicable.

EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Contract, the Contractor agrees as follows:
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The Contractor will not discriminate against any employees or applicant for employment because of race,
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to race, color, religion, sex, or
national origin. Such action shall include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices which may be provided
by the City setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union or
workers' representatives of the Contractor, commitments under this Section and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further City contracts.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order unless
exempted.

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on
the work covered by this Contract.

SUPERVISION OF WORKERS

The Contractor shall provide qualified supervision of each crew at all times while working under this contract.
Each supervisor shall be authorized by the Contractor to accept and act upon all directives issued by the
City. Failure for the supervisor to act on said directives shall be sufficient cause to give notice that the
Contractor is in default of the contract unless such directives would create potential personal injury or safety
hazards.

This contract will be under the direct supervision of the City or its authorized representatives. Any alterations
or modifications of the work performed under this contract shall be made only by written agreement between
the Contractor and the City authorized representatives and shall be made prior to commencement of the
altered or modified work. No claims for extra work or materials shall be allowed unless covered by written
agreement.

SUBCONTRACTS

The Contractor will not be allowed to subcontract work under this contract unless written approval is granted
by the City. The Subcontractor, as approved, shall be bound by the conditions of the contract between the
City and the Contractor. The authorization of a Subcontractor is to perform in accordance with all terms of
the contract and specifications. All required notices, work orders, directives, and requests for emergency
services will be directed to the Contractor. All directions given to the Subcontractor in the field shall bind the
Contractor as if the notice had been given directly to the Contractor.

QUALITY
Where a bid is asked for a certain article or "Approved Equal" and the bidder intends to furnish an article
which the bidder considers equal to the one named, the bidder must specify in the bid the name and grade of

said article. All disputes concerning grade and quality of materials or work shall be determined by a person
duly authorized by the City.
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TIME OF COMPLETION

The bidders are herewith cautioned that the time of completion indicated in their proposal must be complied
with. To insure timely completion, the successful bidder will be required to furnish adequate equipment, and
qualified personnel in sufficient numbers at all times.

Where a date is set for delivery of materials or the performance of work, said materials must be delivered, or
work performed, in accordance with the specifications or description herein contained on or before said date,
or the order to the delinquent party will be canceled and awarded to the next lowest responsible bidder.
BUSINESS PRIVILEGE TAX

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, a
Business Privilege Tax is imposed at the rate of 2-1/4 mills upon the gross receipts attributable to business
conducted within the City of Reading.

PERMITS/LICENSES

The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits needed to
conduct the work required under the terms of this contract. The Contractor shall give any and all necessary
formal notices required in conjunction with the lawful prosecution of the work of this contract.

BASIS OF PAYMENT

All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt.

OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, and
Local laws which in any way affect the conduct of the work and shall comply with all decrees and orders of
courts of competent jurisdiction. The Contractor shall comply fully and completely with any and all applicable
State and Federal Statutes, rules and regulations as they relate to hiring, wages, and any other applicable
conditions of employment.

PRE-BID MEETING

For the purpose of familiarizing Bidders with the project, answering questions, and issuing addenda as
needed for clarification of the bidding document, a mandatory pre-bid meeting will be held with City
representatives on August 30, 2016, at 10:00am in the Council Chambers, City Hall, 815 Washington
Street, Reading, Pennsylvania.

WITHDRAWAL OF PROPOSALS/BIDS

After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, P.L. 9
No. 4, as same may be amended.

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids by
the City of Reading.

BID REJECTION
The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid. It
also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in the

best interest of the City.

EXECUTION OF CONTRACT
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The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City to
the Principal, enter into contract with the City on form as included within the bidding documents for the
appropriate bonds, indemnities and insurances required hereunder.

The contract, when executed, shall be deemed to include the entire agreement between the parties; the
Contractor shall not base any claim for modification of the contract upon any prior representation or promise
made by the representatives or the City, or other persons.

All attachments are considered as part of this document.
METHOD OF PAYMENT

Payments shall be based on an invoice submitted by the General Contractor or approved representative
Construction Manager. The City shall have the right to withhold disbursement funds if in the City's opinion
construction work for which payment has been requested is of poor workmanship, contrary to any applicable
codes and contract specifications, violation of appropriate paperwork requirements that are not up to date
and approved for this billing period, General Contractor fails to comply with this Agreement, or for other
conditions or circumstances which the City deems not to be in the best interest of the public.

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this contract
until it is completed up to City codes and contract specifications and approved by a City Official or person
representing a City Official (Architect or Engineer).

ACCESS TO ACCOUNTING RECORDS

The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for and
shall keep such full and detailed accounts as may be necessary for proper financial management under this
Agreement. The City or its representative shall be afforded access the all the Contractor’s records, books,
correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to this
Contract, and the Contractor shall preserve all such records for a period of three (3) years, or for such longer
period as may be required by law, after the final payment.

ASSIGNMENT OF REFUND RIGHTS

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result of
the purchase of any materials purchased in connection with the Contract and Contractor, unless directed by
the City, shall not file a claim for any sales or use tax refund subject to this assignment. Contractor
authorizes the City, in its own name or the name of the Contractor, to file a claim for a refund of any sales or
use tax subject to this assignment.

CONTRACTS WITH SUBCONTRACTORS

The Contractor agrees to include the above references paragraphs in any contract with subcontractors and
to provide proof thereof to the City of Reading if requested.

NOTICE TO PROCEED

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from
the City.

DISCONTINUANCE OF WORK

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the
Contractor upon receipt of either written or oral notice to discontinue such practice.

CONTRACT TERMINATION
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The City shall have the right to terminate a contract or a part thereof before the work is completed in the
event:

1. Previous unknown circumstances arise making it desirable in the public interest to void the contract.
2. The contractor is not adequately complying with the specifications.

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal and/or
workers or proper equipment.

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and
completion of the work.

5. The contractor refuses to proceed with work when and as directed by the City.
6. The contractor abandons the work.

Contractors who have questions concerning various aspects of this Contract should contact the following
persons:

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS

To ensure fair consideration for all bidders, the City prohibits communication to or with any department or
division manager or employee during the bid process with the exception of those questions relative to
interpretation of specifications of the bid process. Such questions shall be submitted to the Purchasing
Coordinator in writing by September 7, 2016. Responses to questions shall be issued to all bidders in the
form of a written addendum no later than September 13, 2016.

Juanita Komoro, Purchasing Assistant
City Hall Purchasing Office

815 Washington Street

Reading, PA 19601-3690

(610) 655-6416 (610) 655-6427 (fax)
Juanita.komoro@readingpa.gov
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Notice: Payment of invoices are subject to the terms and conditions of the sources of funding for
this project.
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THE FOLLOWING INSTRUCTIONS FOR CONTRACTORS REGARDING AFFIRMATIVE ACTION ARE
PROVIDED FOR INFORMATION PURPOSES. THE SUCCESSFUL BIDDER ASSUMES THE
OBLIGATION TO TAKE WHATEVER AFFIRMATIVE ACTIONS ARE NECESSARY TO ASSURE EQUAL
EMPLOYMENT OPPORTUNITY IN ALL ASPECTS OF EMPLOYMENT, IRRESPECTIVE OF RACE,
COLOR, CREED, OR NATIONAL ORIGIN.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246, AS AMENDED)

1) The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard
Federal Equal Employment Opportunity Construction Contract Specifications” set forth herein.

) The goals are timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation in Each Trade Participation for Each Trade
Until Further Notice 2.5% for all trades 6.9% for All Trades

These goals are applicable to all the Contractor's construction work (whether or not it is federal or federally-
assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for
the geographical area where the contract resulting from this solicitation is to be performed. The hours of
minority and female employment and training must be substantially uniform throughout the length of the
contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3) THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE DIRECTOR OF THE OFFICE OF FEDERAL
CONTRACT COMPLIANCE PROGRAMS WITHIN 10 WORKING DAYS OF AWARD OF ANY CONSTRUCTION SUBCONTRACT
IN EXCESS OF $10,000 AT ANY TIER FOR CONSTRUCTION WORK UNDER THE CONTRACT RESULTING FROM THIS
SOLICITATION. THE NOTIFICATION SHALL LIST THE NAME, ADDRESS AND TELEPHONE NUMBER OF THE
SUBCONTRACTOR; EMPLOYER IDENTIFICATION NUMBER; ESTIMATED DOLLAR AMOUNT OF THE SUBCONTRACT;
ESTIMATED STARTING AND COMPLETION DATES OF THE SUBCONTRACT; AND, THE GEOGRAPHICAL AREA IN WHICH
THE CONTRACT IS TO BE PERFORMED.

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS
THE CURTIS CENTER SUITE 750 WEST

170 SOUTH INDEPENDENCE MALL WEST

PHILADELPHIA, PA 19106-3309

PHONE (215) 861-5764

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the City of
Reading, Pennsylvania.
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State of )

) ss.

County of )

I, , Notary Public, being duly sworn, deposes and says that he is
of )
(Name of Organization)
and that the answers to the foregoing questions and all statements therein contained are true and
correct.

Subscribed and sworn to before me this day of ,

NOTARY PUBLIC

My Commission Expires:

Kenhorst Boulevard ADA Curb Ramps Project 2016
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DOCUMENTS TO BE SUBMITTED WITH BID

Kenhorst Boulevard ADA Curb Ramps Project 2016
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The City of Reading - Public Works

Kenhorst Boulevard ADA Curb Ramps Project

Bid Items

o Estimated 5 o

Item No. Item Description . Unit Unit Price Amount
Quantity
0608-0001 | Mobilization 1 LS
0630-0010 | Plain Cement Concrete Curb 746 LF
0676-0001 | Cement Concrete Sidewalk 4,866 Sy
0901-0001 | Maintenance and Protection of Traffic 1 LS
9000-1001 Design of Concrete Curb Ramps (by quadrant) 37 Each
9000-1002 Reset City Survey Monument 5 Each
9000-1003 Design and Installation of Pedestrian Signals and Pushbuttons 1 Each
Total

Kenhorst Boulevard ADA Curb Ramps Project 2016
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PROPOSAL
Proposal of:
Name:
Address:

TO: Mayor Wally Scott
City of Reading
815 Washington Street
Reading, PA 19601

Dear Mayor Scott:

In conformity with City Plans and specifications, all as prepared by the Community Development Department
and after an examination of the site of the work, and the Contract Documents, including the instructions to
Bidders, Form of Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and encloses
herewith as proposal guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not less than ten
percent (10%) of the bid herein submitted, which it is understood will be forfeited if this proposal is accepted
by the City of Reading, and the undersigned fails to furnish approved bonds and execute the contract within
the time stipulated; otherwise, the guarantee will be returned.

The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly interested as principal,
surety of otherwise in this proposal or has any supervision or overall responsibility for the implementation in
administration of the contract.

It is certified that the undersigned is the only person(s) interested in this proposal as principal and that the
proposal is made without collusion with any person, firm, or corporation.

It is hereby agreed to execute the contract and furnish surety company bonds, on the forms enclosed in the
Contract Documents, in the amount of one hundred percent (100%) of the contract price within ten (10) days
of mailing of the contract documents from the City to the Principal, and to begin work within ten (10) days
after receipt of Notice to Proceed from the City of Reading.

It is proposed to furnish and deliver all materials, tools, equipment, power, tests and transportation, perform all
labor, superintendence, and all means of construction, and do all incidental work, and to execute, construct and
finish in an expeditious and workman-like manner, in accordance with the plans and specifications, to the
satisfaction and acceptance of the Department of Community Development of the City of Reading and its Engineer
for the total base bid as herein bid:

(written)

$ (figures).
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IN WITNESS WHEREOF, this proposal has been executed this day A.D. 20 , by the
setting hereunto of his or its hand and seal.

(INDIVIDUAL: PRINCIPAL)

(Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:

Kenhorst Boulevard ADA Curb Ramps Project 2016
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
Attest:

(Assistant Secretary)

(Name of Corporation)

By:

(Vice) President

(CORPORATE SEAL)

or (if appropriate)

(Name of Corporation)

By:

Authorized Representative
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FORM OF BID BOND

BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

, as Principal (the "Principal), and

a corporation organized and existing under laws of the of , as

Surety (the "Surety"), are held and firmly bound unto as

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of

Dollars

$ ),

lawful money of the United States of America, for the payment of which sum we bind ourselves, our

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.
WITNESSETH THAT:

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the

Work in connection with the construction of
pursuant to plans, specifications and other documents constituting the Contract Documents which are
incorporated into said Proposal by reference (the "Contract Documents"), as prepared by the Department of
Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-3690.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall be
accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth.

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days after
mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance Bond,
Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the Obligee,
shall execute and deliver the Agreement and furnish to the Obligee proper evidence of effectiveness of
insurance coverage, respectively within the time, in the forms and in the amounts, as appropriate, required
by the Contract Documents, then this Bond shall be void, otherwise, this Bond shall remain in full force and
effect.
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said
Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be
contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal fees and
any all other fees and expenses incurred by the Obligee by reason of the failure of the Principal to enter into
such Agreement with the obligee, or to furnish such Contract Bonds, or to furnish evidence of effectiveness
of such insurance coverage; provided, however, that (1) the obligation of the Surety shall not exceed the
stated principal amount of this Bond; and (2) if the Obligee should not procure an executed contract with any
other person for the performance of the work contemplated in said Proposal, as accepted by the Obligee,
upon the same terms and conditions, other than price, as provided in the Contract Documents, within the
period provided in the Contract Documents during which no proposals of bidders may be withdrawn, whether
because of the lack of other proposals, or because of the inability or refusal of any other bidder to enter into
an appropriate contract, or because the cost under any higher proposal would be greater than the Obligee
shall determine, in its sole discretion, that it can afford, then the Principal and the Surety agree to pay to the
Obligee the full amount of this Bond as liquidated damages.

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and delivered
this day of , 20 .

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

Witness:

Witness:

(Seal)

Witness:

(Seal)

Witness:

Kenhorst Boulevard ADA Curb Ramps Project 2016

(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
By: (Seal)
(Partner)
By:
(Partner)
By:
(Partner)
By: (Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed

(Title)

Subscribed and sworn to before me on

this ___ day of , 20

(Title)

My Commission Expires:

Kenhorst Boulevard ADA Curb Ramps Project 2016
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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NON-COLLUSION AFFIDAVIT

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the Pennsylvania
Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-Collusion Affidavits to be
submitted together with bids.

This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is
authorized to legally bind the bidder.

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in connection
with the submission of bids are unlawful and may be subject to criminal prosecution. The person who signs
the Affidavit should examine it carefully before signing and assure himself or herself that each statement is
true and accurate, making diligent inquiry, as necessary, of all other persons employed by or associated with
the bidder with responsibilities for the preparation, approval, or submission of the bid.

In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid
documents, and an Affidavit must be submitted separately on behalf of each party.

The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that term
in the bidding process, and includes the knowing submission of bids higher than the bid of another firm, any
intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving a false
appearance of competition.

Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid.
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of

County of

, being first duly sworn, deposes and says that:

He/She is (Owner, Partner, Officer, Representative or Agent) of
, the Bidder that has submitted the attached Bid or Bids;

He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers;
partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or
indirectly, sought by agreement or collusion or communication of conference with any other Bidder, firm or
person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overheld, profit or cost
element of the Bid price or the Bid price of any other Bidder, or to secure through any collusion, conspiracy,
connivance or unlawful agreement any advantage against the City of Reading or any person interested in the
proposed Contract;

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant; and,

Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have
any interest, present or prospective, that can be reasonably construed to result in a conflict of interest
between them and the City of Reading, which the Bidder will be required to perform.
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| state that understands

(Name of Firm)
and acknowledges that the above representations are material and important, and will be relied on by the
City of Reading in awarding the contract(s) for which this bid is submitted. | understand and my firm
understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from
the City of Reading of the true facts relating to the submission of bids for this contract.

(Name and Company Position)

SWORN TO AND SUBSCRIBED
BEFORE ME THIS
DAY OF , 20

My Commission Expires

Notary Public

Kenhorst Boulevard ADA Curb Ramps Project 2016
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS
TO THE CITY OF READING

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and
subsidiary(ies) are not currently indebted to the City of Reading (the "City"), and will not at any time during
the term of this Contract (including any extensions or renewals thereof) be indebted to the City, for or on
account of any delinquent taxes, liens, judgments, fees or other debts for which no written agreement or
payment plan satisfactory to the City has been established. In addition to any other rights or remedies
available to the City at law or in equity, Provider acknowledges that any breach or failure to conform to this
certification may, at the option of the City, result in the withholding of payments otherwise due to Provider
and, if such breach or failure is not resolved to the City's satisfaction within a reasonable timeframe specified
by the City in writing, may result in the offset of any such indebtedness against said payments and/or the
termination of this Contract for default (in which case Provider shall be liable for all excess costs and other
damages resulting from the termination).

NAME OF PROVIDER

By:
AUTHORIZED SIGNATORY
Title:
PRESIDENT OR VICE PRESIDENT
Attest:

27
Kenhorst Boulevard ADA Curb Ramps Project 2016



RESOLUTION NO. 192-92

WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are currently
burning well over two billion pounds a year of hazardous waste as a source of fuel and additional profit in the
cement manufacturing process; and

WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start
this practice; and

WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous
waste has not been proven; and

WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and
quality of life that cement derived from hazardous waste be banned from any City projects.

NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not

purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor allow
the use of concrete made from this type of cement. This policy shall be reflected in city bid specifications.

PASSED COUNCIL April 1, 1993

WARREN H. HAGGERTY, JR.
Mayor

ATTEST:

RUTH M. THOMPSON
City Clerk
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STATEMENT REGARDING MANUFACTURE OF CEMENT

The following statement is to be signed by an authorized officer of the company.
The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that any
cement used in performance of this contract shall not have been manufactured by a process using

hazardous materials, as defined by the Environmental Protection Agency, in the manufacture and makeup
thereof.

CONTRACTOR

By:

Title:

ATTEST:
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STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement must
be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may
submit any additional information he desires.

1.

2.

10.

11.

Name of Bidder:

Permanent main office address:

When organized:

If a corporation, where incorporated:

How many years have you been engaged in the contracting business under your present
firm or trade name:

Contracts on hand: (Schedule these on an attached sheet, showing amount of each
contract and the appropriate anticipated dates of completion.)

Have you ever failed to complete any work awarded to you? If so, where and why?

Have you ever defaulted on a contract ? . If so, where and why?

List the more important projects recently completed by your company on an attached sheet, stating
the approximate cost of each, and the month and year completed.

List your major equipment available for this contract.

Describe experience in construction work similar in importance to this project on an attached sheet.
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Page 2

Statement of Bidder's Qualifications

12.

13.

14.

15.

16.

17.

Background and experience of the principal members of your organization, including the officers.

Credit available: $

Give Bank reference:

Will you, upon request, fill out a detailed financial statement and furnish any other information that
may be required by the City?

(A) Have you ever been a party to or otherwise involved in any action or legal proceeding
involving matters related to race, color, nationality or religion? If so, give full details.

(B) Have you ever been accused of discrimination based upon race, color, nationality or religion
in any action or legal proceeding including any proceeding related to any Federal Agency?
. If so, give full details

All prospective bidders are required to present proof of an acceptable disposal method approved by
the Pennsylvania Department of Environmental Protection. The proof may consist of a copy of a
State Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania Department
of Environmental Protection, or a letter of approval from the Pennsylvania Department of
Environmental Protection for the use of a proposed or existing disposal facility which has a permit or
is under review for a permit. Same to be in accordance with Section 7 (a) application and permits,
Pennsylvania Solid Waste Management - "Act 241."
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Page 3
Statement of Bidder's Qualifications

18. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any
information requested by the "City of Reading" in verification of the recitals comprising this
Statement of Bidder's Qualifications.

19. Name, address, phone number, and contact person at surety company who will provide bonding for
this contract:

20. Name, address, phone number, and contact person at insurance company who will provide
insurance coverage for this contract:

21. The undersigned hereby authorizes any person, firm or corporation to furnish any information
requested by the City of Reading in verification of the recitals comprising this Statement of Bidder's
Qualifications.

DATED at this day of , 20

(NAME OF BIDDER)

BY:

TITLE:
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BIDDER'S SWORN QUALIFICATION STATEMENT

COUNTY OF

—
w

STATE OF

The Undersigned, being duly sworn under oath, certifies that the following statements are true and correct:
SUBMITTED TO:

ADDRESS:

SUBMITTED BY:

NAME:
ADDRESS:
PRINCIPAL:
1. What is the bidder's form of business, i.e., corporation, partnership, sole proprietor, or joint venture:
2. How many years has your organization been in business?
3. How many years have your organization been in business under its present name?
4. Give all trade names and former names that your organization has or is using?
5. If your organization is a corporation, give the:
A. Date of incorporation:
B. State of incorporation:
C. President's name:
D. Vice President's name(s):

Kenhorst Boulevard ADA Curb Ramps Project 2016
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10.

11.

12.

13.

14.

If an individual or a partnership, give the:
A. Date or organization:

B. Name and address of all partners (state whether general or limited partnership):

If other than a corporation or partnership, describe your organization and name all principals or
owners:

List states and categories in which your organization is legally qualified to do business giving all
registration or license numbers.

List states in which partnership or trade name is filed.

List the types of work normally performed by your own forces.

Have you ever failed to complete any work awarded to you? If so, note when, where, and why:

Within the last five years, has any owner, officer or partner of your organization ever been an owner,
officer or partner of another organization when it failed to complete a construction contract? If so,
attach a separate sheet of explanation.

On a separate sheet, list major construction projects your organization has in process, giving the name
or project, owner, architect, contract amount, percent complete, and scheduled completion date.

On a separate sheet, list the major projects your organization has completed in the past five years,
giving the name of project, owner, architect, contract amount, date of completion, and percentage of
the cost of the work performed with your own forces.
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15.

16.

17.

18.

19.

On a separate sheet, list the construction experience of the key individuals of your organization.

Trade References:

Bank References:

Name of Bonding Company and name and address of agent:

Attach a financial statement, audited if available, including Contractor's latest balance sheet and
income statement showing the following items:

A

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable,
accrued income, deposits, materials inventory and prepaid expenses):

Net Fixed Assets:

Other Assets:

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for
income taxes, advances, accrued salaries, and accrued payroll taxes):

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares per values,
earned surplus, and retained earnings):

Name of firm preparing financial statement and date thereof:

Kenhorst Boulevard ADA Curb Ramps Project 2016

35



Is this financial statement for the identical organization named on page 00420-1?

If not, explain the relationship and financial responsibility of the organization whose financial statement is
provided (e.g., parent-subsidiary).

Will this organization act as guarantor of the contractor for construction?

Dated at this of , 20

Name of Organization:

BY:

TITLE:

Subscribed and sworn before me this day of , 20

Notary Public:

My Commission Expires:
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EQUAL EMPLOYMENT OPPORTUNITY AND SECTION 3 QUESTIONNAIRE

(Please complete the following information and answer all questions; use an attached sheet as necessary.)

1.

(@) Contractor: How many persons from the City of Reading ,
low income City residents , and minorities: Black, Hispanic,
White, Asian/Pacific Islander, Other, are on your present basic
payroll?
(b) Subcontractor: How many persons from the City of Reading ,
low income City residents , and minority groups: Black, Hispanic,
White, Asian/Pacific Islander, Other, are on your present basic
payroll?
How many City of Reading residents , low income City residents ,
and minorities: Black, Hispanic, White, Asian/ Pacific
Islander, Other, are presently in training programs run by your company, your

subcontractors, and associations to which you or your subcontractors may belong or with unions
with which you and your subcontractors have collective bargaining agreements?

Does your firm, subcontractors, associations to which you or they belong or unions

with which you or your subcontractors have collective bargaining agreements a definite plan for
creating career situations, training and employment for residents of the City of Reading, low income
citizens, and minorities? . If so, please include a copy of the plan with your formal
bid and specify the number of individuals (from the groups referred to previously), to be placed in
apprenticeship or other training situations. When is the program scheduled to

begin? What portion of the program is already in operation?

What plans does your firm have to utilize business concerns located in, or owned in
substantial part by persons residing in the City?
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CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of
his establishments and that he does not permit his employees to perform their services at any location,
under his control, where segregated facilities are maintained. The Bidder certifies further that he will not
maintain or provide for his employees any segregated facilities at any of his establishments, and that he will
not permit his employees to perform their services at any location under his control where segregated
facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal
Opportunity clause in any contract resulting from acceptance of this bid. As used in this certification, the
term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees
which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion or
national origin, because of habit, local custom or otherwise. The Bidder agrees that (except where he has
obtained identical certification from proposed subcontractors for specific time periods) he will obtain identical
certification from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are
not exempt from the provisions of the Equal Opportunity clause, and that he will retain such certifications in
his files.

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001.

DATE: ,

BY:

(NAME OF BIDDER) (TITLE)

OFFICIAL ADDRESS:
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CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE *

1. a/ Name of Contractor:
b/ Address and Zip Code of Contractor:

2. If the Contractor is not an individual doing business under his own name, the Contractor has the
status indicated below and is organized or operating under the laws of

___acorporation

__ apartnership known as:

__ abusiness association or a joint venture known as:

__ aFederal, State or Local government or instrumentality thereof
__ other (explain)

3. If the Contractor is not an individual or a government agency or instrumentality, give
date of organization:

4. Names, addresses, title of position (if any), and nature and extent of the interest of the officers and
principal members, shareholders, investors other than a government agency or instrumentality, are
set forth as follows:

al If the Contractor is a corporation, the officers, directors, trustees, and each stockholder
owning more than 10% of any share of stock.

b/ If the Contractor is a partnership, each partner, whether a general or limited partner, and
either the percent of interest or a description of the character and extent of interest.

c/ If the Contractor is a business association or a joint venture, each participant and either the
percent of interest or a description of the character and extent of interest.

d/ If the Contractor is some other entity, the officers, the members of the governing body, and
each person having an interest of more than 10%.

* If space on this form is inadequate for any requested information, this should be furnished
on an attached page which is referred to under the appropriate numbered item on the form.
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Page 2
Contractor's Statement for Public Disclosure

POSITION TITLE (if any) AND PERCENT
OF INTEREST OR DESCRIPTION OF
NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST

5. Name, address and nature and extent of interest of each person or entity (not named in response to
Item 4) who has a beneficial interest in any of the shareholders or investors named in response to
Item 5 which gives such person or entity more than a computed 10% interest in the Contractor (for
example, more than 20% of the stock in a corporation which holds 50% of the stock of the
Contractor, or more than 50% of the stock in a corporation which holds 20% of the stock of the

Contractor).
DESCRIPTION OF CHARACTER
NAME, ADDRESS & ZIP CODE AND EXTENT OF INTEREST
6. Names (if not given above) of officers and directors or trustees of any corporation or firm listed under

Item 4 or Iltem 5 above:

7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms?
___YES___ NO. Ifyes, list each such corporation or firm by name and address, specify its
relationship to the Contractor, and identify the officers and directors or trustees common to the
Contractor and such other corporation or firm:

8. Other federal grant projects under Title | of the Housing and Community Development Act of 1974
(CP.L.93-383), as amended, in which the Contractor or any of the principals of the Contractor is or
has been the contractor, or a stock-holder, officer, director or trustee, or partner of such a contractor:

9. If the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor is to
participate in the work or services as a Subcontractor or consultant:

a/ Name and address of such Subcontractor or consultant:

b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible
bidder, refused to enter into a contract after an award has been made, or failed to complete
a contract?
___YES ___ NO. Ifyes, explain:

40
Kenhorst Boulevard ADA Curb Ramps Project 2016



Page 3
Contractor's Statement for Public Disclosure

c/ Outstanding contract bids of such Subcontractor or consultant:
Awarding Agency Amount Date Opened
$
10. Brief statement respecting equipment, experience, financial capacity, and other resources available

to such Subcontractor or consultant for the performance of the work or services involved in the
contract, specifying particularly the qualifications of the personnel, the nature of the equipment, and
the general experience of the Subcontractor or consultant.

11. a/ Does any member of the governing body or employee of the Local Public Agency or any
officer or employee of the Local Public Agency who exercises any functions or responsibilities in
connection with the awarding and/or carrying out of the contract have any direct or indirect personal
interest in the Contractor or in the Contractor's performance under the contract? __ YES __ NO. If
yes, explain:

b/ Does any member of the governing body of the locality in which the Public Improvement
Project is situated or any other public official of the locality, who exercises any functions or
responsibilities in the review or approval of the awarding and/or carrying out of the contract
have any direct or indirect personal interest in the Contractor or in the Contractor's
performance under the contract? __ YES __ NO. If yes, explain:
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CERTIFICATION

I (We) certify that this
Contractor's Statement for Public Disclosure is true and correct to the best of my (our) knowledge and
beliefs.

DATED: DATED:
(SIGNATURE) (SIGNATURE)

(TITLE) (TITLE)

(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE)

1 - If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, by
one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts

required by this Statement.

2 - Penalty For False Certification: Section 1001, Title 18, of the U.S.C. provides a fine of not more than

$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully making or using any
false writing or document, knowing the same to contain any false, fictitious or fraudulent statement or entry in

a matter within the jurisdiction of any Department of the United States.

Kenhorst Boulevard ADA Curb Ramps Project 2016
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(ONLY AS NEEDED)
CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO. TO BID FOR:

OPENING DATE:

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the
time and date indicated above. This sheet is now part of the Contract Documents.

I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO

ACCOUNT WITH THE TOTAL BID PRICE.

Firm Name (Type or Print)

Authorized Signature Title

Name (Type or Print) Date

Kenhorst Boulevard ADA Curb Ramps Project 2016
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CONTRACT DOCUMENTS
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CONTRACT
NOTE; This contract is not to be filled in until contract is awarded.

THIS AGREEMENT, made and concluded this day of ,in the
year two thousand and , by and between the City of Reading, a municipal corporation of the
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first part,
and , Contractor, party of the second part, pursuant to law and to the provisions and
requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the
part of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its
successors and assign, and the party of the second part for itself, himself, or themselves, its successors, or
his or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and
with the party of the first part, for the consideration hereinafter mentioned and contained, and under the
penalty expressed in a bond bearing date of and hereto attached, to furnish all the
material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided, at
his own cost, necessary or proper for the purpose of executing the work embraced in this contract in a good,
substantial and workmanlike manner, and in strict accordance with the specifications pertaining to this
contract a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents to
be Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the Contract;
Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction Conference
Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General Terms and
Conditions; Technical Specifications; Supplementary Technical Specifications; and Correspondence and
Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract,
subject to additions and deductions provided therein, in current funds as follows:
(state here the lump sum amount, unit

prices, or both as desired in individual cases.)

Where the quantities originally contemplated are so changed that application of the agreed unit price to the
quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an
equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work to be done under this contract, immediately upon receiving written notice from the
Director of Public Works, or other applicable Director, so to do and to complete the entire work as specified in
the technical specifications, it being expressly agreed and understood that the time of beginning, rates of
progress and time of completion of the work are essential under this contract. Time is to be considered to be the
essence of this contract.

STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written
notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay
to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including Sundays
and holidays, that the finishing of the Contract is delayed, which sum shall be construed as stipulated and
liquidated damages and not as a penalty and shall be deducted from the amount due by the terms of the
Contract; provided, however, that in case of justifiable delay, the City shall extend the time for completion of
said work as provided for in Article G.7, but no extension of time for any reason beyond the time fixed herein
for the completion of the work shall be deemed a waiver by the City of the right to abrogate this Contract for
abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due until the

Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, or
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receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge or
information the release and receipts include all the labor and material for which a lien could be filed. If any
lien remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies that
the latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's
fee.

BASIS OF CONTRACT. This contract is founded on

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its Mayor,
and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the second part.

the day and year first above written.

CITY OF READING

By:
Mayor

ATTEST:

City Clerk

Signed and Sealed in the Presence of

CONTRACTOR

PRESIDENT

SECRETARY
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PERFORMANCE BOND

Know All Men By These Presents that we,

(CONTRACTOR)

hereinafter called the PRINCIPAL, and

(SURETY)
hereinafter called the SURETY, a corporation organized and existing under the laws of

the are held and firmly bound unto

hereinafter called the OBLIGEE, as hereinafter

set forth, in the full and just sum of Dollars

(€3 ), lawful money of the United States of America, for the payment of which sum we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WITNESSETH THAT:
WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated

, 20 , to perform the WORK for the OBLIGEE, in connection with the
as set forth in CONTRACT DOCUMENTS.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known
and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and

WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the PRINCIPAL by the
OBLIGEE in accordance with the PROPOSAL; and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be
furnished by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the PRINCIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL, in
accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a CONTRACT with
respect to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT
DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
will truly and faithfully comply with and perform the WORK in accordance with the CONTRACT
DOCUMENTS, at the time and in the manner provided in the CONTRACT DOCUMENTS, and if the
PRINCIPAL shall satisfy all claims and demands incurred in or related to the performance of the WORK by
the PRINCIPAL, and if the PRINCIPAL shall indemnify completely and shall hold harmless the OBLIGEE
and all of its officers, agents and employees from any and all costs and damages which the OBLIGEE and
all of its officers, agents and employees may sustain or suffer by reason of the failure of the PRINCIPAL to
do so, and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE any and all costs and
expenses which the OBLIGEE and all of its officers, agents or employees may incur by reason of any such
default or failure of the PRINCIPAL, then this BOND shall be void; otherwise, this BOND shall remain in
force and effect.

This BOND, is executed and delivered under and subject to the Act, to which reference hereby is
made.
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The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed
in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the performance of the
WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of forebearance of either the
PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, and/or the
reduction of any percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS,
shall not release, in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their
heirs, executors, administrators, successors and assigns, from liability and obligations under this BOND; and
the SURETY, for value received, does waive notice of any such alterations, changes, additions, extensions
of time, acts of forebearance and/or reduction of retained percentage.

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed
and delivered this day of ,20 .

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(Name of Partnership)

(Seal)

Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
(Name of Corporation)
By:
(Vice) President
Attest:
(Assistant Secretary)
(Corporate Seal)
(OR, IF APPROPRIATE)
(Name of Corporation)
By:
(Authorized Representative)
Signed
(Title)
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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PAYMENT BOND

Know All Men by These Presents:

That We, (CONTRACTOR) hereinafter called the PRINCIPAL, and
(SURETY) hereinafter called the SURETY, a corporation organized and
existing under laws of the of are held and firmly bound unto
, hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of
dollar ( ), lawful money of the United States of America, for

the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

Witnesseth That:

WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated
, 20 __, to perform the WORK for the OBLIGEE, in connection with the

as set forth in the CONTRACT,

DOCUMENTS; and Public Works, City of Reading, Pennsylvania.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known
as and cited as the "Public Works Contractors" Bond Law of 1967", P L 869 (the Act"): and

WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the PRINCIPAL by the
OBLIGEE in accordance with the PROPOSAL: and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be
furnished by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the
PRINCIPAL in accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in the
CONTRACT DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be subcontracted,
and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly shall pay or shall
cause to be paid, in full all money which may be due any claimant supplying labor or materials in the
prosecution and performance of the WORK in accordance with the CONTRACT DOCUMENTS, including
any amendment, extension or addition to the CONTRACT DOCUMENTS, for material furnished or labor
supplied or labor performed, then this BOND shall be void; otherwise, this BOND shall be and shall remain in
force and effect.

This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or
materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the
WORK covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition thereto.
The term "claimant”, where used herein and as required by the Act, shall mean any individual, firm,
partnership, association or corporation. The phrase "labor or materials", when used herein and as required
by the Act, shall include public utility services and reasonable rentals of equipment, but only for periods when
he equipment rented is actually used at the site of the WORK covered by the CONTRACT. As required by
the Act, the provisions of this BOND shall be applicable whether or not the material furnished or labor
performed enters into and becomes a component part of the public building, public work or public
improvement contemplated by the CONTRACT DOCUMENTS.

As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who

has performed labor or furnished material in the prosecution of the WORK in accordance with the
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CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT
DOCUMENTS, and who has not been paid therefore, in full, before the expiration of ninety (90) days after
the last day on which such claimant performed the last of such labor or furnished the last of such materials
for which payment is claimed, may institute an action upon this BOND, in the name of the claimant, in
assumpsit, to recover any amount due the claimant for such labor or material, and may prosecute such
action to final judgment and may have execution upon the judgment; provided, however, that:

(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute an
action upon this BOND only if such claimant first shall have given written notice, served in the manner
provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which such claimant
performed in the last of the labor or furnished the last of the materials for which payment is claimed, stating,
with substantial accuracy, the amount claimed and the name of the person for whom the WORK was
performed or to whom the material was furnished; and

(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day
upon which the last of the labor was performed or material was supplied, for the payment of which such
action is instituted by the claimant; and

(c) Every action upon this BOND shall be instituted either in the appropriate court of the County where
the WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in the
United States District Court for the district in which the PROJECT, to which the CONTRACT relates, is
situated, and not elsewhere.

This BOND is executed and delivered under and subject to the Act, to which reference hereby is
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed
in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the performance of the WORK
in accordance with the CONTRACT DOCUMENTS, and/or any act of forebearance of either the PRINCIPAL
or the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any
percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not
release, in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs,
executors, administrators, successors and assigns, from liability and obligations under this BOND; and the
SURETY for value received, does waive notice of any such alterations, changes, additions, extensions of
time, acts of forebearance and/or reduction of retained percentage.

If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the
PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND surrendered
until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania Department of Revenue
evidencing the payment in full of all bonus taxes, penalties and interest, and a certificate from the Bureau of
Employment and Unemployment Compensation of the Pennsylvania Department of Labor and Industry,
evidencing the payment of all unemployment compensation, contributions, penalties and interest due the
Commonwealth from said PRINCIPAL or any foreign corporation,

SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has not
arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth of
Pennsylvania.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and
delivered this day of ,20 .

(INDIVIDUAL PRINCIPAL)

(Seal)
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(Signature of Individual)

Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By:
(Seal) (Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed
(Title)
(CORPORATION SURETY)
(Name of Corporation)
By:
(Attorney-In-Fact)
Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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WAGE RATE COMPLIANCE BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS, that ,

(Contractor)
, (hereinafter referred
(Full Address)
to as EMPLOYER), , Insurance Company, a corporation organized
(Surety Company)
and existing under the laws of the State of (hereinafter referred to as SURETY),
are hereby severally held and firmly bound in the sum of Dollars, being 50% of the

estimated or bidded price of the contract, lawful money of the United States of America, unto the City of

Reading, City Hall, 815 Washington Street, Reading, PA, 19601-3690, (hereinafter referred to as CITY), as
its interests may appear.

NOW THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that if Employer and any
subcontractors shall promptly pay wages due their employees for work performed under an agreement dated

, 20 (including amendments thereto), between Employer and City based on the
minimum prevailing wages specified in said Agreement as published by the United States Department of
Labor and as reflected in a Contract between Employer and City, dated , 20__, then the above
obligation shall be void, otherwise it shall remain in full force and effect.

The Surety's obligation under this Bond shall cover payments due as aforesaid for work performed by
employees during the period commencing , 20 , and ending with the
completion of the project in accordance with a certificate of Completion issuable by the City.
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We, the said Employer and Surety, and each of us do bind and oblige ourselves, to the extent of our
respective liabilities hereunder, as well as our heirs, executors, administrators, successors and assigns, and
every one of them, firmly by these presents.

SIGNED, SEALED, AND DATED this day of , 20

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

hereinafter called the PRINCIPAL, and

(CONTRACTOR)
hereinafter called the SURETY, a corporation organized and existing
(SURETY)
under laws of the of , are held and firmly
bound unto , hereinafter called the OBLIGEE, as hereinafter set (OWNER)
forth, in the full and just sum of Dollars ($ ),

lawful money of the United States of America, for the payment of which we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

WITNESSETH THAT:
Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated ,

20__ to perform the WORK for the OBLIGEE, in connection with the construction of
as set forth in the

CONTRACT
DOCUMENTS as prepared by the CITY OF READING.

Now, therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, without cost
to the OBLIGEE, all defects which may develop during the period of one (1) year from the date of completion
by the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed in accordance with the
CONTRACT DOCUMENTS, which defects, in the sole judgment of the OBLIGEE, shall be caused by or
shall result from defective or inferior materials or workmanship, and if the PRINCIPAL shall satisfy all claims
and demands arising from or related to such defects or growing out of such defects. and if the PRINCIPAL
shall indemnify completely and shall save harmless the OBLIGEE from any and all costs and damages
which the OBLIGEE may sustain or suffer by reason of the failure so to do; and if the PRINCIPAL shall
reimburse completely and shall pay to the OBLIGEE any and all costs and expenses which the OBLIGEE
may incur by reason of anv such default or failure of the PRINCIPAL, then this BOND shall be void;
otherwise, this BOND shall be and shall remain in full force and effect.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the CONTRACT
DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in
accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT, and/or any giving by the OBLIGEE of any extensions of time for the performance of the WORK
in accordance with the CONTRACT DOCUMENTS, and/or any act of forbearance of either the PRINCIPAL
or the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any
percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not
release, in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs,
executors, administrators, successors and assigns from liability and obligations under this BOND; and the
SURETY for value received, does waive notice of any such alterations, changes, additions, extensions of
time, acts of forbearance and/or reduction of retained percentage.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and delivered
this day of , 20 .

(INDIVIDUAL PRINCIPAL)
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Witness:

(Signature of Individual)

Trading and Doing Business as:

(Seal)

(PARTNERSHIP PRINCIPAL)

(Seal)

Witness:

Witness:

Witness:

Witness:

Kenhorst Boulevard ADA Curb Ramps Project 2016

(Name of Partnership)

By:

By:

By:

By:

(Partner)

(Partner)

(Partner)

(Partner)

(Seal)

(Seal)

(Seal)

(Seal)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the

authority of the Attorney-In-Fact to act in behalf of the corporation.
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STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT

STATE OF

SS.

COUNTY OF

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of Pennsylvania,

with all supplements, and has insured liability thereunder in accordance with the terms thereof with the
insurance company whose signature is attached hereto.

For Individual
(SEAL)
FOR CORPORATION
(Name of Corporation)
By:
(Official Title)
Attest:

(Secretary or Asst. Secretary)

FOR PARTNERSHIP

(Name of Partnership)

By: (SEAL)

(SEAL)

(Partners)

(Name of Insurance Company)

By:
(Attorney-In-Fact)
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STIPULATION AGAINST LIENS

WHEREAS, , hereinafter called the CONTRACTOR, has
entered into a CONTRACT, dated ,20___, with
hereinafter called the CITY, to provide materials and
perform labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT
DOCUMENTS as prepared by the City of Reading.

NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of
the said CONTRACT, and for the consideration therein set forth, that neither the undersigned
CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or
materials to the said CONTRACTOR under this CONTRACT shall file a lien, commonly called a mechanic's
lien, for WORK done or materials furnished for the above manufacture.

This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days
after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 of
the Commonwealth of Pennsylvania in such case provided.

IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to be

affixed thereto on this day of 20 .
(SEAL)
BY:
(CITY OF READING)
TITLE:
ATTEST:
BY:
TITLE:
(SEAL)
(CONTRACTOR)
ATTEST: BY:
TITLE:
BY:
TITLE:
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INDEMNITY AGREEMENT & HOLD HARMLESS

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated
, 20 __, providing for the

City of Reading, Pennsylvania.

NOW, THEREFORE, in consideration of the award of said contract to the undersigned,

, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand paid
to the said by the City of Reading, receipt whereof is hereby acknowledged, the said
agrees to indemnify and save harmless the CITY OF READING, its officers,
agents, servants, and employees against any and all loss, damage, costs and expenses which the said CITY
may hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death) or damage to
property arising out of any act or omission in performance of the work undertaken under the aforesaid
contract.

EXECUTED this day of , 20

By:

Title:

ATTEST:

(Title)
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NOTICE TO PROCEED

TO:

Project

Contract No.

Amount of Contract

You are hereby notified to commence work on the referenced contract on or before

]

20__ , and shall fully complete all of the work of said contract within consecutive calendar days
thereafter. Your completion date is therefore , 20 .
The contract provides for an assessment of the sum of $ as liquidated damages for each

consecutive calendar day after the above established contract completion date that the work remains
incomplete.

Dated this day of , 20

By

Title

ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowledged

By

this day of 20
By
Title
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DAVIS-BACON LABOR & INDUSTRY WAGE RATES
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TO: ALL CONTRACTORS
FROM: City of Reading Community Development
RE: Davis Bacon Prevailing Wage Act

Because of the use of federal funding, below is a checklist of items that contractors are required to properly

complete and submit in order for the CD Office to process the first payment request:

IRS Number

Certified Payrolls

Certificate Appointing Officer or Employee To Supervise Payment of Employees
Contractor or Subcontractor Certification
Attachments | and I

Affirmative Action Plan (for contracts over $100,000)
Section 3 Certification (for contracts over $100,000)
Section 3 Statement

Equal Employment / Section Il Questionnaire
Construction Start Date

Fringe Benefit Plan

Workforce Roster

Apprenticeship Agreements (If Apprentice's work on project)

It is the GENERAL CONTRACTOR'S responsibility to explain, obtain and review the above documentation
from their subcontractors. The Community Development Office will accept only documentation forwarded by
the General Contractor.
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NOTICE

THE DAVIS-BACON ACT PREVAILING WAGE RATES SPECIFIED ON THE FOLLOWING PAGES ARE
FOR ESTIMATING PURPOSES ONLY AND ARE SUBJECT TO CHANGE.

THE RATES TO BE USED AND ENFORCED FOR THE PROJECT WILL BE MADE AVAILABLE BY THE
CITY PURCHASING COORDINATOR VIA CONTRACT ADDENDUM TEN DAYS PRIOR TO THE BID
OPENING DATE.

Please note the following:
The Cement Mason classification is to be applied for the worker’s that perform cement finishing work.

The Lineman classification is to be applied for the worker’s that perform the electrical work
(e.g. install conduits, cables, wires, and related equipment).
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General Decision Number: PA160014 07/29/2016 PAl4
Superseded General Decision Number: PA20150014
State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Adams, Berks, Bradford, Carbon, Columbia,
Cumberland, Dauphin, Juniata, Lackawanna, Lancaster, Lebanon,
Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton,
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan,
Susquehanna, Tioga, Union, Wayne, Wyoming and York Counties in
Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (Excluding Sewer
Grouting Projects and Excluding Sewage and Water Treatment
Plant Projects)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016
02/12/2016
03/11/2016
05/06/2016
05/13/2016
05/20/2016
05/27/2016
06/03/2016
07/29/2016

O J o Ul WwN

BOIL0013-003 01/01/2011

Rates Fringes
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CARP0076-011 05/01/2013

COLUMBIA, MONTOUR, NORTHUMBERLAND, SCHUYLKILL, SNYDER, UNION,
the lower part of Luzerne county, Carbon County, Banks,
Lusanna, Lehigh, Packer, Kidder townships, and part of Penn
Forest

Rates Fringes
MILLWRIGHT . ...ttt $ 32.16 15.59
‘carp0191-002 05/01/2008
YORK COUNTY

Rates Fringes
MILLWRIGHT...... it $ 26.56 13.02

CARP0287-009 05/01/2008

ADAMS, CUMBERLAND, DAUPHIN, JUNIATA, LANCASTER, LEBANON, PERRY,
NEW CUMBERLAND ARMY DEPOT AND HARRISBURG YORK STATE AIRPORT IN
YORK COUNTY

Rates Fringes
MILLWRIGHT..... .ottt $ 26.56 13.02
‘carpo4sa-008 05/01/2016
Lehigh and Northampton Counties

Rates Fringes
PILEDRIVERMAN. .. ... $ 43.95 31.32
CaRPO492-002 05/01/2015
BERKS COUNTY

Rates Fringes
MILLWRIGHT . ...ttt $ 34.00 17.05
(caRPOS00-005 05/01/2015
LEHIGH AND NORTHAMPTON COUNTIES

Rates Fringes
CARPENTER. . .t ittt ii i ie i ieiie s $ 32.14 24.09
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CARP0600-006 05/01/2016

BERKS, CARBON AND LANCASTER COUNTIES

Rates Fringes
CARPENTER. « vttt ittt i i ieieanenn $ 30.13 13.83
PILEDRIVERMAN. ... ot iiiiinnnennn $ 30.13 13.83

CARP1906-002 07/01/2015

CARBON (Townships: East Penn, Lower Towamensing, Mahoning,
Franklin, Towamensing, Penn Forest. Everything south of Route
903 and east to the Kidder Township Line. Boroughs: Hauto,
Nesquehoning, Lansford, Summit Hill, Jim Thorpe, Weissport,
Bownmanstown, Palmerton, Lehighton, and Parryville) , LEHIGH
AND NORTHAMPTON COUNTIES

CARP2274-003 05/01/2016

Adams, Bradford, Columbia, Cumberland, Dauphin, Juniata,
Lackawanna, Lebanon, Luzerne, Lycoming, Monroe, Montour,
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan,
Susquehanna, Tioga, Union, Wayne, Wyoming and York

Rates Fringes
CARPENTER. « 4t ittt ettt e i i eieaeeen $ 29.67 14.54
PILEDRIVERMAN. . ...tviiereunnnnnnn $ 29.67 14.54

ELEC0126-001 06/01/2015

ADAMS, BERKS, CUMBERLAND, DAUPHIN, JUNIATA, LANCASTER, LEBANON,
LEHIGH, NORTHAMPTON, PERRY AND YORK COUNTIES

Rates Fringes
Line Construction:
Groundman. . cove e eenennnnn $ 26.30 26.25%+8.50
Lineman. . .ve e e eneneneneennn $ 43.83 26.25%+8.50
Truck Driver................ $ 28.49 26.25%+8.50
Winch Truck Operator........ $ 30.68 26.25%+8.50
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ELEC1319-001 01/01/2016

BRADFORD, CARBON, COLUMBIA, LACKAWANNA, LUZERNE, LYCOMING,
MONROE, MONTOUR, NORTHUMBERLAND, PIKE, SCHUYLKILL, SNYDER,
SULLIVAN, SUSQUEHANNA, TIOGA, UNION, WAYNE, AND WYOMING COUNTIES

Rates Fringes
Line Construction:
Equipment Operator.......... $ 53.02 19.10
Groundmen. . .vvve e eennnn. $ 32.87 10.64
Linemen. ......eueeeeeenennnnn $ 53.02 20.10
Truck Driver................ $ 34.46 10.75
* ENGI0542-004 05/01/2016
Rates Fringes
Power equipment operators:
(HIGHWAY CONSTRUCTION AND
WATER LINES CONSTRUCTION
(OFF PLANT SITE))
GROUP 1..iiiiiiiiieininennn $ 32.16 22.64
GROUP la..iiiiineeneeneennnn $ 34.41 23.32
GROUP 2.t iiiiiiiiieienenn $ 30.98 22.30
GROUP 3.t iiitieieieieaennn $ 30.28 22.10
GROUP 4...iiiiiiiiiiinn $ 29.82 21.98
GROUP 5. iiiiiiiieie i i $ 29.31 21.83
GROUP 6.vviiininininininennn $ 32.40 22.70
GROUP 6a..iviininenenenennn $ 34.65 23.36

BOOM LENGTH PAY:

On all machines with booms, Jjibs, masts and leads 100 ft. and
over, twenty five cents ($0.25) per hour additional will be
paid for each increment of 25 ft. over 100 ft. On machines
with booms (including jibs, masts and leads,etc.), 200 ft.
and over, two (2) Operating Engineers shall be required.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 - Pile drivers, all types of cranes, all types of
backhoes, draglines, keystones, all types of shovels,
derricks, trench shovels, trenching machines, paver
(blacktop and concrete), gradalls, all front end loaders,
tandem scrapers, pippin types backhoes, boat captains,
batch plant with mixer, drill self contained (drill-master
type), CMI Autograde, milling machine, vemeer saw,
conveyor loader (euclid type) scraper and tournapulls,
bulldozers and tractors, concrete pumps, motor patrols,
mechanic welders, log skidder, side boom, bobcat type (with
attachments), boring machines including directional boring
machines, chipper with boom, hydro ax, machines similar to
the above including remote control equipment.

GROUP la: Crawler backhoes and Crawler gradalls over one
cubic yard factory rating; Hydraulic backhoes over one
cubic yard factory rating; All types of cranes 15 ton and
over factory rating; Single person operation truck cranes
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15 ton and over factory rating; Cherry picker type
machinery and equipment 15 ton and over factory rating;
Machines similar to above, including remote control
equipment; Equipment in this Wage Group that does not
require an oiler.

GROUP 2 - Spreaders, asphalt plant engineers, rollers (high
grade finishing), machine similar to above, including
remote control equipment, and forklifts 20ft and over.

GROUP 3 - Welding machine, well points, compressors, pump
heaters, farm tractors, form line graders, ditch witch type
trencher, road finishing machines, concrete breaking
machines, rollers, miscellaneous equipment operator, seaman
pulverizing mixer, power broom, seeding spreader, tireman -
(for power equipment ) conveyors, loaders other than EUC
type, conveyors, driller second class, machines similar to
the above including remote control equipment, and forklift
under 20 ft.

GROUP 4 - Fireman and grease truck
GROUP 5 - Oilers and deck hands

GROUP 6 - All machines with booms (including jibs, masts,
leads, etc.) 100 ft. and over.

GROUP 6a: All machines with Booms (including Jibs, Masts,
Leads, etc.) 100 feet 15 ton and over factory rating;
Machines similar to above, including remote control
equipment; Equipment in this Wage Group that does not
require an oiler.

***TOXIC/HAZXARDOUS WAST REMOVAL***

Add 20 per cent to basic hourly rate for all classifications

* ENGI0542-022 05/01/2016

Rates Fringes
Power equipment operators:
(HEAVY CONSTRUCTION:)
GROUP 1.......itiiiiiinnn.n. $ 33.05 22.91+A
GROUP la......ovuiviiinnnnnnn $ 35.31 23.56+A
GROUP 2. iiiiiiii i i $ 32.75 22.84+A
GROUP 2a@....iiiiinnnnnnnn. $ 35.00 23.51+A
GROUP 3. ..ttt $ 29.84 21.97+A
GROUP 4......iiiiiinnnn.n $ 28.70 21.64+A
GROUP 5.... ... $ 28.25 21.51+A
GROUP 6. vivieiieiiieinneenns $ 27.37 21.25+A

HEAVY CONSTRUCTION:
FOOTNOTE:
A: PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

Day, Labor Day, Thanksgiving Day, and Christmas Day, the
employee works the day before and the day after the holiday.
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BOOM LENGTH PAY:

On all machines with booms, jibs, masts and leads 100 ft.
from ground up, fifty ($0.50) per hour additional will be
paid for each increment of 25 ft. over 100 ft. On cranes
with booms (including jibs, masts and leads, etc.) 200 ft.
and over, two (2) operators shall be required, no Oilers
will be required, with seventy five ($0.75) in increments
of 25 ft.

***TOXIC/HAZXARDOUS WASTE REMOVAL***

Add 20 per cent to basic hourly rate for all classifications

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Machines doing hook work, any machine handling
machinery, cable spinning machines, helicopters, machines
similar to the above, including remote control equipment,
all types of cranes, cableways, and draglines.

GROUP la: Machines doing hook work; Machines handling
machinery; All types of cranes 15 ton and over factory
rating; Cable ways; Draglines 15 ton and over factory
rating; High Rail/Burro Crane 15 ton and over factory
rating; Rail Loader (Winch Boom Type) 15 ton and over
factory rating; Machines similar to above, including remote
control equipment; Equipment in this Wage Group that does
not require an oiler.

GROUP 2: Backhoes, keystones, shovels, derricks, trench
shovels, trenching machines, hoist with two towers, pavers
21E and over, overhead cranes, building hoists (double
drum) gradalls, mucking machines in tunnels, front end
loaders, tandem scrapers, pippin type backhoes, boat
captains, batch plant operators concrete drills,
self-contained rotary drills, fork lifts, 20ft, 1lift and
over, scrapers, tournapulls, spreaders, bulldozers and
tractors, rollers (high grade finishing), mechanic-welder,
motor patrols, concrete pumps, grease truck, bob cat type
(all attachments), boring machines including directional
boring machines, hydro ax, side boom, vermeer saw, chipper
with boom, machines similar to the above including remote
control equipment
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GROUP 2a: Crawler backhoes and crawler gradalls over one
cubic yard factory rating; Hydraulic backhoes over one
cubic yard factory rating; Equipment 15 ton and over
factory rating; Machines similar to above, including remote
control equipment; Equipment in this Wage Group that does
not require an oiler.

GROUP 3: Conveyors, building hoist (single drum), high or
low pressure boilers, drill operators, well drillers,
asphalt plant engineers, ditch witch type trencher, second
class driller, forklift truck under 20ft. 1lift, stump
grinder, tireman (for power equipment), machines similar to
above including remote control equipment.

GROUP 4: Welding machines, well points, compressors, pumps,
heaters, farm tractors, form line graders, road finishing
machines, concrete breaking machines, rollers, seaman
pulverzing mixer, power boom, seeding spreader, chipper
without boom, machines similar to the above including
remote control equipment.

GROUP 5: Fireman.

GROUP 6: Oilers and deck hands (personnel boats).

IRON0404-006 07/01/2015

ADAMS, CUMBERLAND, DAUPHIN, LEBANON (Western 3/4), LANCASTER
(Western part), LYCOMING, MONTOUR, NORTHUMBERLAND, JUNIATA,
PERRY, SCHUYLKILL (Western tip to include the twps. of Fearnot,
Good Spring, Hegins, Jolett, Klingerstown, Muir, Pittman Haas,
Rough and Ready, Sacramento, Spring Glen, Suedberg, Tower City,
and Valley View), SNYDER, UNION, AND YORK COUNTIES

Rates Fringes
IRON0420-006 07/01/2014

BERKS, LANCASTER (Eastern Part), LEBANON (Eastern 1/4), LEHIGH
(Fogelsville), AND SCHUYKILL (Remainder) COUNTIES

Rates Fringes
Ironworkers:

Projects less than
$200,000,000. e vineenenn.. $ 30.70 25.00
STRUCTURAL, ORNAMENTAL,
AND REINFORCING: Projects
$200,000,000 and greater,

(all work) . vvvvivinn.. $ 31.70 25.00

IRON0420-010 07/01/2014

LEHIGH (Except Fogelsville) and NORTHAMPTON
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Rates Fringes

Ironworkers:
Projects Over 25 Million
DOLlaArS. it enenenennn $ 31.70 25.00
Projects Under 25 Million
DOLIATS . et tin i ennennenn $ 30.70 25.00

* IRON0489-002 07/01/2016

BRADFORD, COLUMBIA, LACKAWANNA, LUZERNE, MONROE (Tobyhanna
Depot only), PIKE, SULLIVAN, TIOGA, SUSQUEHANNA, WAYNE,
WYOMING, CARBON (Northern tip - McAdoo), LYCOMING (Southern tip
- Hughsville)

Rates Fringes

Ironworkers:
Structural and Ornamental...$ 29.42 28.50

* TIRON0489-008 07/01/2016

CARBON and MONROE (Except Tobyhanna Army Depot)

Rates Fringes
TrONWOrKEerS: vttt ittt e e e eee e e $ 29.42 28.50
LABO0158-001 05/01/2016
Rates Fringes
Laborers:
GROUP l...iiiiiiiiiiiinnnnnn $ 19.81 15.79
GROUP 2. iiiiiiiiiii i $ 26.43 15.79
GROUP 3.t iiiiiieieieieiaennn $ 23.42 15.79
GROUP 4.. .ttt $ 23.77 15.79
GROUP 5. iiiiiieiiie i i $ 24.44 15.79
GROUP 6.viviiiiiiiininnennn $ 23.86 15.79
GROUP 7viiiiiieiiie i i $ 24.15 15.79
GROUP 8.t itiiieieieieeennn $ 24.63 15.79

LABORERS CLASSIFICATIONS
GROUP 1: Flag person

GROUP 2: Hazardous/Toxic/Asbestos Waste Handler, Lead Paint
Handler
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GROUP 3: concrete pitman, puddlers, highway guide rail right
of way and property fence slab reinforcement placers,
Laborers, landscaper, seeders, planters, magazine tenders,
laser beam men for pipe laying and paving machines,,

railroad trackman, signalman, asphalt rakers, asphalt

tamper, lute or screed man, pneumatic and electric tool
operators, jackmammers, paving breakers, concrete saws,
whacker vibrator, chainsaw, highway concrete block layers,
sheet hammer, pipe layers, Walk Behind Rollers, Walk Behind
Trencher

GROUP 4: Caisson-open air below 8 feet, cofferdam open air
below 8 feet where excavations for circular caissons and
cofferdams 8 ft and below level of natural grade adjacent
to starting point, form setters (road) wagon drill diamond
point drill, gunite nozzle operators, walk behind rollers
and concrete rubbers, blaster.

GROUP 5: Form Setter, Reinforced Steel Placer, Bonding
Aligning and Securing and Burning and welding in
Conjunction wth Rebar, and Concrete Surfacer.

FREE AIR TUNNELS AND ROCK SHAFTS

GROUP 6: Outside labers in conjuction with tunnels and rock
shafts

GROUP 7: Chuck tenders, muckers, nippers, miners, inside
laborers

GROUP 8: Miners, drillers, blasters, pneumatic shield
operators, lining, spotting and timber workmen, rebar steel
placer, bonding and securing, welders, and concrete
surfacers

PAIN0021-026 05/01/2015

ADAMS, CUMBERLAND, DAUPHIN, LANCASTER, PERRY, AND YORK COUNTIES

Rates Fringes

Painters:
Bridge. cvve i i i $ 31.35 12.30
Brush.....ooviiiiiiiininnn, $ 23.47 12.30
Spray, Sandblast............ $ 25.60 12.30
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PAINO057-021 06/01/2016

JUNIATA COUNTY

Painters:

Bridge, Towers.............
Commercial Brush & Roller..
Industrial Brush & Roller...

Rates

PAIN1021-001 05/01/2012

BERKS, CARBON, LEBANON, LEHIGH, NORTHAMPTON, AND MONROE COUNTIES

Painters:

Bridge; Brush, Roller......
Bridge; Spray.........co....
Brush and Roller...........

Rates

Fringes

PAIN1021-002 05/01/2009

BRADFORD, COLUMBIA, LACKWANNA, LUZERNE,

NORTHUMBERLAND, PIKE, SCHUYLKILL,

SNYDER,

LYCOMING, MONTOUR,
SULLIVAN,

SUSQUEHANNA, TIOGA, UNION, WAYNE, WYOMING COUNTIES

Painters:

Bridge; Brush, Roller......
Bridge; Spray..............
Brush and roller...........
Spray, Sandblast...........

Rates

Fringes

12.05
12.05
12.05
12.05

PLAS0592-004 06/01/2016

MONROE COUNTY; (EXCEPT TOBYHANNA DEPOT)

Rates

CEMENT MASON/CONCRETE FINISHER...$ 32.43

PLAS0592-005 06/01/2016

COLUMBIA COUNTY

Rates

CEMENT MASON/CONCRETE FINISHER...$ 32.43
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PLAS0592-017 05/01/2014
Rates

CEMENT MASON/CONCRETE FINISHER
BERKS (Northeastern part
lying North of a line
starting from the Southern
boundary line of Lehigh
County continuing through
Huffs Church,
Fredericksville, Dryville,
Lyon Station, Kutztown,
Krumsville, and Stoney run
in Berks County to the
Lehigh County line),
CARBON, LEHIGH,
NORTHAMPTON (Northwest
part including the towns
of Walnutport, Bath, and
Northampton) COUNTIES....... $ 27.50

PLAS0592-018 05/01/2015
Rates

Cement Mason/Concrete Finisher

Adams, Lancaster and York

Counties. .o ein e $ 27.20
PLASTERER

Adams, Berks (Portions

of), Lancaster, and

Lebanon Counties............ $ 23.48

PLAS9592-002 05/01/2014
MONROE COUNTY (TOBYHANNA ARMY DEPOT)
Rates

CEMENT MASON/CONCRETE FINISHER...$ 31.23

TEAM0229-003 05/01/2015
Rates

TRUCK DRIVER (ADAMS, BERKS,

CARBON, COLUMBIA, CUMBERLAND,

DAUPHIN, JUNIATA, LACKAWANA,

LANCASTER, LEBANON, LEHIGH,

LUZERNE, LYCOMING, MONROE,

MONTOUR, NORTHAMPTON,

NORTHUMBERLAND, PERRY, PIKE,

SCHUYKILL, SNYDER, SULLIVAN,

SUSQUEHANNA, UNION, WAYNE,

WYOMING, AND YORK COUNTIES)
GROUP 1.t iitteeeeeeeieennnn $ 32.57
GROUP 2. . iiiiiiiieieieinnn $ 32.64
GROUP 3. . iiiiiiieie i i $ 33.13

Truck drivers: (BRADFORD AND
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TIOGA COUNTIES)

GROUP 1.....iuiuiiinnnnnnnnn $ 20.86 11.71
GROUP 2. ..ttt $ 20.93 11.71
GROUP 3. ..ttt $ 21.42 11.71

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Flat Bed Truck (Single-Axle), Dump Trucks (Under 10
Yds Single Axle), Stake Body Trck (Single Axle), Dumpster
(Single Axle)

GROUP 2: Dump Truck (Over 10 Yds), Asphalt Distributors,
Transit Mix (Under 5 Yds), Transit Mix (Over 5 Yds.), Flat
or Stake Body (Tandem), Fuel Truck A-Frame/Winch Trucks,
Dry Batch Truck, Truck Mounted Sweeper and Vac Trucks,
Buses, Dumpster (Tandem)

GROUP 3: Euclid-Type, Off Highway Equipment-Back or Double
Bottom Dump Trucks (Over 20 Tons), Straddle Trucks, Pusher,
Articulate Dumped Trucks, Low Boy Trailers, Semi Trailers

Water Tank, Sprinkler Trucks, Winch Trucks and Fuel Trucks
shall be governed by the appropriate classification as

listed above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"™ that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
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indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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U.S. Department of Labor
Employment Standards Administration
Wage and Hour Division

Washington, D.C. 20210

GENERAL WAGE DETERMINATIONS ISSUED
UNDER THE DAVIS-BACON AND RELATED ACTS

DAVIS-BACON WAGE DETERMINATION
REFERENCE MATERIAL

Section A: Introduction

This section includes a short discussion of the Davis-Bacon and related Acts and their requirements, and a
brief explanation of wage determinations and their use.

Section B: How to Interpret General Wage Determinations

This section includes a discussion of how to interpret the information contained in Davis-Bacon General
Wage Determinations.

Section C: Questions and Answers on the use of Davis-Bacon Wage Determinations

This section includes the answers to several of the most frequently asked questions about administration of
the Davis-Bacon and related Acts.

Section A
INTRODUCTION
THE DAVIS-BACON AND RELATED ACTS (DBRA)

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United States or the
District of Columbia is a party for the construction, alteration, or repair of public buildings or public works
shall contain a clause setting forth the minimum wages to be paid to various classes of laborers and
mechanics employed under the contract. Under the provisions of the Act, contractors or their subcontractors
are to pay workers employed directly upon the site of the work no less than the locally prevailing wages and
fringe benefits paid on projects of a similar character. The Davis-Bacon Act directs the Secretary of Labor to
determine such local prevailing wage rates.

In addition to the Davis-Bacon Act itself, Congress has added prevailing wage provisions to approximately
60 statutes which assist construction projects through grants, loans, loan guarantees, and insurance. These
"related Acts" involve construction in such areas as transportation, housing, air and water pollution reduction,
and health. If a construction project is funded or assisted under more than one Federal statute, the Davis-
Bacon prevailing wage provisions may apply to the project if any of the applicable statutes require payment
of Davis-Bacon wage rates.

The geographic scope of the Davis-Bacon Act is limited, by its terms, to the 50 States and the District of
Columbia. By the same token, the scope of each of the related Acts is determined by the terms of the
particular statute under which the Federal assistance is provided. For example, Davis-Bacon prevailing wage
provisions would apply to a construction contract located in Guam or the Virgin Islands funded under the
Housing and Community Development Act of 1974, even though the Davis-Bacon Act itself does not apply to
Federal construction contracts to be performed outside the 50 States and the District of Columbia.

WAGE DETERMINATIONS
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A "wage determination" is the listing of wage rates and fringe benefit rates for each classification of laborers
and mechanics which the Administrator of the Wage and Hour Division of the U.S. Department of Labor has
determined to be prevailing in a given area for a particular type of construction (e.g., building, heavy,
highway, or residential).

The Wage and Hour Division issues two types of wage determinations: general determinations, also known
as area determinations, and project determinations. The term "wage determination” is defined as including
not only the original decision but any subsequent decisions modifying, superseding, correcting, or otherwise
changing the rates and scope of the original decision.

General wage determinations reflects those rates determined by the Division to be prevailing in a specific
geographic area for the type of construction described. General wage decisions and modifications and
supersedeas decisions thereto, contain no expiration dates and are effective from their date of notice in the
Federal Register, or on the date written notice is received by the agency, whichever is earlier. If a contracting
agency has a proposed construction project to which a general determination would be applicable, the
published determination may be used by the contracting agency without consulting the Department of Labor,
provided that questions concerning its use shall be referred to the Department of Labor.

Project wage determinations are issued at the specific request of a contracting agency; each is applicable to
the named project only; and expires 180 calendar days from the date of issuance unless an extension of the
expiration date is requested by the agency and approved by the Wage and Hour Division. If such a
determination is not used in the period of its effectiveness, it is void. Project determinations are issued in
response to contracting agencies submitting to the Wage and Hour Division a Standard Form 308 requesting
a wage determination.

Modifications of general and project wage determinations are issued to update data in the original
determination. Where a contract will be entered pursuant to competitive bidding procedures, a modification,
notice of which is published in the Federal Register less than 10 days before the opening of bids shall be
effective unless the agency finds that there is not a reasonable time still available before bid opening to notify
bidders of the modification and a report of the finding is inserted in the contract file. (For projects assisted
under the National Housing Act, and for projects to receive housing assistance payments under section 8 of
the U.S. Housing Act of 1937, dates other than bid opening apply. See Regulations, 29 CFR Part 1, section
1.6). If the contracting officer chooses to disregard a modification, a report of this action shall be inserted in
the contract file and made available to the Wage and Hour Division upon request.

If a contract has not been awarded within 90 days after bid opening, modifications prior to award to a general
wage determination in the contract shall be effective with respect to that contract unless the agency requests
and obtains an extension of the 90-day period from the Wage and Hour Division.

Supersedeas Wage Determinations are issued annually to replace general decisions issued in the previous
edition of the publication entitled General Wage Determinations Issued Under the Davis-Bacon and Related
Acts. Supersedeas project wage determinations may also be issued. Supersedeas decisions affecting
determinations are effective under the same circumstances as "modifications.” Whereas a modification to a
wage determination may make changes in only selected provisions of the wage determination, a
supersedeas determination replaces the entire existing wage decision.

Notice is published in the Federal Register each week (usually on Friday) to advise the public of the
publication of general wage determinations, modifications, supersedeas actions, withdrawal actions, and
corrections affecting such wage determinations.

Extensions of Wage Determinations

When a general wage determination has not been awarded within 90 days after bid opening, the head of the
contracting/assisting agency may request an extension of the 90 day period from the Wage and Hour
Administrator. When, due to unavoidable circumstances, a project wage determination expires before award
but after bid opening, the head of the contracting/assisting agency may request an extension of the
expiration date of the project wage determination in the bid specifications instead of issuing a new wage
determination. (For projects assisted under the National Housing Act, and for projects to receive housing

83
Kenhorst Boulevard ADA Curb Ramps Project 2016



assistance payment under section 8 of the U.S. Housing Act of 1937, dates other than bid opening apply.
See Regulations 29 CFR, Part 1, section 1.6.)

Extension requests should be supported by a written finding including a brief statement of the factual
support, that extension of the expiration date of the determination is necessary and proper in the public
interest to prevent injustice or undue hardship or to avoid serious impairment in the conduct of Government
business.

The Administrator will either grant or deny the request for an extension after consideration of all the
circumstances, including an examination to determine if the previously issued rates remain prevailing. If a
request for the extension of a project wage determination is denied, a new wage determination will be issued
to replace an expired project wage determination.

Section B

How to Interpret General Wage Determinations

A. WAGE DETERMINATIONS ARE STRUCTURED ACCORDING TO THE FOLLOWING FORMAT:

Each wage determination begins with a cover sheet that defines its applicability. Included on this sheet are:
The decision number.

The number of the decision superseded, if applicable.

State(s) covered.

Type of construction (building, heavy, highway, and/or residential).

County(ies) or city(ies) covered.

Description of the construction to which the wage determination applies and/or construction excluded from its
application.

Record of modifications, including the initial publication date, modification numbers and dates.

In the body of each wage determination is the listing of classifications (laborers and mechanics) and
accompanying basic hourly wage rates and fringe benefit rates that have been determined to be prevailing
for the specified type(s) of construction in the geographic area(s) covered by the wage determination.
Classification listings may also include classification groupings, fringe benefit footnotes, descriptions of the
geographic areas to which subclassifications and different wage rates apply, and/or certain classification
definitions. (See below for how to know the source of a rate.)

In wage determination modifications, an asterisk ("*") is used to indicate that the item marked is changed by
that modification.

The wage determination appeals process is explained at the end of the wage determination. The explanation
includes a description of the criteria for appeal and where to file the appeal.

The last page of each wage determination ends with "END OF DECISION" centered above the last page
number for the determination. Users can refer to the page number at the bottom of that page to check back
to be sure that they have all the preceding pages of the determination.

B. HOW TO FIND THE WAGE RATE FOR A PARTICULAR CLASSIFICATION AND UNDERSTAND THE
BASIS FOR THE WAGE RATE:

Review the wage determination in light of the following information:
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1. The body of each wage determination lists the classifications and wage rates that have been found
prevailing for the cited type(s) of construction in the area covered by the wage determination.

The classifications are listed in alphabetical order of “identifiers" that indicate whether particular rates are
union or non-union rates.

Many wage determinations contain only non-union wage rates, some contain only union-negotiated wage
rates, and others contain both union and non-union wage rates that have been found prevailing in the area
for the type of construction covered by the wage determination.

2. Above each classification (or group of classifications) listed, an alphanumeric "identifier" and date provide
information about the source of the classification(s) and wage rate(s) listed for it. (SU means the rates listed
under that identifier were derived from survey data and are not union rates, although the survey data on
which they are based may include both union and non-union data.)

a. The identifier is SUARO037A. SU indicates rates that are not union rates; AR = Arkansas; 0037A is a
sequential number and character used in producing the wage determination. Dates before 1993 that appear
with such "SU" identifiers were generated in producing the wage determinations and are not meaningful to
users. However, a 1993 or later date will indicate that the classification(s) and wage rate(s) under that
identifier were issued in the general wage determination on that date and reflect the results of a survey.

b. Any identifier beginning with characters other than SU is used where union classification(s) and wage
rate(s) have been found prevailing.

In each such identifier, the first four letters indicate the international union (see listing, below) for the local
union that negotiated the wage rates listed under that identifier. Then, there is a four-digit number that
indicates the local union number. For example, the identifier is ELEVO101A. ELEV = Elevator Constructors;
0101 = the local union number (district council number where applicable); and "A" = a character used
internally in processing the wage determination. The date shown is the effective date of the most current
negotiated rate entered into the automated system that generates general wage determinations.

Special identifiers are necessary for two trades because the same local union number(s) is accompanied by
different wage rates in different states. Bricklayers local union numbers are not unique nationwide, but are
unique within each State. Similarly, Sprinkler Fitters Local Union No. 669 has negotiated different wage rates
in each State within its territorial jurisdiction. Therefore, the identifiers for the Bricklayers unions are in the
format "BR + state abbreviation," (referenced below as BRXX), and the identifier "SF + state abbreviation" is
used for Sprinkler Fitter Local No. 669's rates.

It is common for many local unions to negotiate wage rates for more than one classification. Where this is
done, all the classifications for which that union's wage rates are determined to be prevailing will appear
under the identifier for that union.

For example, the same union may negotiate wage and fringe benefits for painters and glaziers. In such a
case, the wage rate for the glazier, as well as that for the painter will be found under a classifier beginning
with "PAIN." Similarly, users may need to look under an identifier beginning with "CARP" to find not only
rates for carpenters, but also those for millwrights, piledrivermen and (marine) divers.

3. Following are the identifier codes used to reference the various craft unions. Examples of classifications
for which their local unions commonly negotiate wage and fringe benefit rates are shown in parentheses.

ASBE = International Association of Heat and Frost Insulators and Asbestos Workers

BOIL = International Brotherhood of Boiler Makers, Iron Shipbuilders, Blacksmiths, Forgers and Helpers
BRXX = International Union of Bricklayers, and Allied Craftsmen

(bricklayers, cement masons, stone masons, tile, marble and terrazzo workers)

CARP = United Brotherhood of Carpenters and Joiners of America
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(carpenter, millwright, piledrivermen, soft floor layers, divers)

ELEC = International Brotherhood of Electrical Workers

(electricians, communication systems installers, and other low voltage specialty workers)
ELEV = International Union of Elevator Constructors

ENGI = International Union of Operating Engineers

(operators of various types of power equipment)

IRON = International Association of Bridge, Structural and Ornamental Iron Workers
LABO = Laborers' International Union of North America

PAIN = International Brotherhood of Painters and Allied Trades

(painters, drywall finishers, glaziers, soft floor layers)

PLAS = Operative Plasterers’ and Cement Masons' International Association of the United States and
Canada

(cement masons, plasterers)

PLUM = United Association of Journeymen and Apprentices of the Plumbing and Pipe Fitting Industry of the
United States and Canada

(plumbers, pipefitters, steamfitters, sprinkler fitters)

ROOF = United Union of Roofers, Waterproofers and Allied Workers

SHEE = Sheet Metal Workers International Association

SU.... = As discussed above, the "SU..." identifier is for rates derived from survey data where the union
rate(s) were not determined to be prevailing for the classification(s) listed. (The data reported for such a
classification and used in computing the prevailing rate may have included both union and non-union wage
data.) Note that various classifications, for which non-union rates have been determined to be prevailing,
may be listed in alphabetical order under this identifier, which the computer places into the wage
determination in alphabetical order, as listed here.

TEAM = International Brotherhood of Teamsters

Section C

Questions and Answers on the use of Davis-Bacon

Wage Determinations

Question. How do | obtain a wage determination for a construction project to be performed at a location not
covered by a published determination?

Answer. If no general wage determination is listed for a given county and type of construction, the following
procedure to obtain a project wage determination should be followed.

The Federal agency funding or financially assisting the construction project requests a wage determination
under the Davis-Bacon Act or any of the related prevailing wage statutes by submitting a Standard Form
(SF) 308 to the following address:
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U.S. Department of Labor

Employment Standards Administration

Wage and Hour Division

Branch of Construction Wage Determinations
200 Constitution Avenue, N.W., Room S-3014
Washington, D.C. 20210

In completing a SF-308, the agency must furnish:

(1) A sufficiently detailed description of the project to indicate the type(s) of construction involved. Separate
attachments, if necessary for identification of the type of project, must be furnished.

(2) The county (or other civil subdivision) and State in which the proposed project is located. The time
required for processing requests for wage determinations varies according to the facts and circumstances in
each case. An agency should anticipate that such processing will take at least 30 days.

Question. The wage determination applicable to my project does not contain a class of workers which is
needed to complete construction. Can other worker classification(s) and wage rate(s) be approved for use on
the project?

Answer. Prior to bid opening, if the only classification that will perform work on a contract is not listed on a
general wage determination for the type of construction in the area, the contracting/assisting agency may
submit a SF-308 request for a project wage determination for application to that project. In order to assure
special treatment of a request where this circumstance exists, a note explaining the special circumstances
should be made in the project description block of the SF-308. (A similar note may be made on a SF-308
request for a project wage determination, where a general wage determination is not applicable, and all of
the work on the project will be performed by a particular classification, as a means to assure that a wage rate
for that classification will be issued for the project).

Example: An upcoming contract calls for repainting all the residences at a military base, and there is no
painter classification in the general wage schedule issued for application to residential construction in the
county where the project is located. A SF-308 may be submitted by the agency for application to that
contract, and a project wage determination will be issued with a painter classification and wage rate for use
prior to bid opening (or the other applicable date where certain assistance programs of the Department of
Housing and Urban Development (HUD) are the basis for coverage under the Davis-Bacon and related
Acts). If there is no general wage determination issued for that area and type of construction, the same
procedure should be followed.

After contract award, if the contract wage determination does not contain a class of workers that is needed to
complete the construction, a contractor shall submit to the contracting officer a request for the addition of the
needed classification(s) of laborers or mechanics not listed in the wage determination, together with
proposed wage rates and fringe benefits conformable to the wage determination.

The contracting officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract be classified in conformance with the wage
determination. An additional classification action, even if undisputed, is not valid unless the Department of
Labor has approved it. If a dispute exists, the matter must be referred to the Wage and Hour Division for
resolution, together with the views of all interested parties and the recommendation of the contracting officer.
Approval of the additional classification and the proposed wage rate and fringe benefits requires that the
following criteria have been met:

(1) The work to be performed by the classification requested is not performed by any classification in the
wage determination; and

(2) The classification is utilized in the area by the construction industry; and
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the

wage rates contained in the wage determination; and
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(4) There is evidence of agreement on the classification and proposed wage rate among the parties involved,
or the views of those involved -- the contractor(s), employees (if known) or their representative, and the
contracting officer/agency -- are forwarded for consideration to the Wage and Hour Division; and

(5) The request does not involve wage rates for apprentices or trainees.

All conformance notices should be responded to in writing within 30 days of receipt. These responses either
approve or deny the request or inform the submitting agency that additional time will be required. Failure to
receive a response does not constitute approval. If a response is not received, the Wage and Hour Division
should be contacted directly. Every conformance request is analyzed to verify that the criteria for approval
are met.

Any interested person requesting reconsideration of a conformance should present their request in writing
accompanied by supporting data or other pertinent information to the Wage and Hour Division. The Wage
and Hour Division should respond within 30 days or notify the requestor within this time frame that additional
time is needed.

If reconsideration of a conformance action has been sought and denied, an appeal for review may be filed
with the Administrative Review Board. (See 29 CFR 1.8 and 1.9, and 29 CFR Part 7).

Question. How do workers on a construction site know that a project is covered by the Davis-Bacon Act?
How do they know the prevailing wage to which they are entitled?

Answer. The wage determination (including any additional classifications and wage rates conformed) and a
Davis-Bacon poster (WH-1321) must be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be easily seen. The WH-1321 poster may
be obtained at no charge from offices of the Wage and Hour Division. In the absence of such posted
information, any person who wants to determine if the project is covered should contact the federal agency
funding or assisting the project or the Wage and Hour Division. Multi-year construction contracts that contain
option provisions by which a contracting agency may unilaterally extend the term of the contract require
inclusion of a current wage determination at the time the option is exercised. (In contrast, in situations where
a contractor is given additional time to complete original contract commitments, the wage determination in
that contract applies).

Question: Once construction has begun, are the workers' wage rates affected when the wage determination
for the area in which the project is located is changed?

Answer. As a general rule, the wage determination incorporated into a bid solicitation and related contract
award establishes the minimum wage rates and fringe benefits which must be paid for the entire term of the
contract.

Where the proper wage determination is incorporated into a contract prior to award of the contract, wage
determination modifications issued after bid opening are not applicable to the contract -- except in the case
of a general wage determination in a contract that has not been awarded within 90 days after the bid opening
and an extension of the 90-day limit has not been granted. (Specific requirements involving dates other than
bid opening apply for projects assisted under the National Housing Act and for projects that receive housing
assistance payments under section 8 of the U.S. Housing Act of 1937).

Upon his or her own initiative or at the request of an agency, the Administrator may correct any wage
determination if he or she finds that the determination contains an inadv ertent clerical error. For example, a
wage determination contains a wage rate where there is a transposition of numbers, such as a fringe benefit
of $2.53 appears in the wage determination as $2.35.

Also, the Administrator may issue a wage determination after contract award or after the beginning of
construction if:

(a) the contracting/assisting Federal agency has failed to incorporate the applicable wage determination in a

contract required to contain prevailing wage rates determined in accordance with the Davis-Bacon Act, or
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has used a wage determination which by its terms or the provisions of Regulations, 29 CFR Part 1, clearly
does not apply to the contract, or

(b) the wrong wage determination has been incorporated in the contract because of an inaccurate
description of the project or its location in the agency's SF-308 request.

Under either of these two circumstances, the agency shall either terminate and resolicit the contract with the
valid wage determination, or incorporate the valid wage determination retroactive to the beginning of
construction through supplemental agreement or through change order, provided that the contractor is
compensated for any increases in wages resulting from such change. The method of incorporation of the
valid wage determination, and adjustment in contract price, where appropriate, should be in accordance with
applicable procurement law.

Question. Is it possible for more than one wage schedule to apply to specifications for a particular contract?

Answer. Construction projects are generally classified as either Building, Heavy, Highway or Residential for
purposes of issuing wage determinations. Wage schedules for one or more of these construction categories
may have application to construction items contained in a proposed construction project. Guidelines for the
selection of proper wage schedules are set forth in All Agency Memoranda Nos. 130 (March 17, 1978) and
131 (July 14, 1978). Any questions regarding the application of these guidelines to a particular project, or
any disputes regarding the application of the wage schedules issued for the various construction categories
are to be referred to the Wage and Hour Division, together with relevant information, including a complete
description of the project and area practice.

Question. As the contracting officer/Federal agency representative, what is my obligation when the wage
determination(s) applicable to a construction project contains multiple wage schedules (for different counties
and/or types of construction?

Answer. It is the responsibility of the contracting officer/Federal agency representative to advise contractors
which schedule of prevailing wages shall be applied to the various construction items in the bid
specifications. Because of the complexities in the application of multiple schedules, the contracting officer
should consult with the Wage and Hour Division to resolve any questions.

Question. Can apprentices, trainees, and/or helpers work on a project covered by the Davis-Bacon or related
Acts (DBRA), and what wage rates must they be paid?

Answer. Individuals who meet the following definition may be employed as apprentices on DBRA projects:

(a) A person employed and individually registered in a bona fide apprenticeship program registered with the
U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and Training,
or with a State Apprenticeship Agency recognized by the Bureau,

or

(b) A person in the first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been properly certified to be eligible
for probationary employment as an apprentice.

Trainees employed must be persons registered in a construction occupation under a program which has
been approved in advance by the U.S. Department of Labor, Employment and Training Administration, as
meeting its standards for on-the-job training programs and which have been so certified by that
Administration.

Information on wage rates paid to apprentices and trainees is not reflected in Davis-Bacon wage
determinations. Similarly, their addition through the additional classification procedure (conformance) is
neither necessary nor appropriate. On projects funded by the Federal-Aid Highway Act, apprentices and
trainees certified by the Secretary of Transportation are not covered by Davis-Bacon labor standards.

The proper wage rates to be paid to apprentices and trainees are those specified by the particular programs

in which they are enrolled, expressed as a percentage of the journeyman rate on the wage determination. In
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the event employees reported as apprentices or trainees on a covered project have not been properly
registered within the meaning of the Regulations and the contract stipulations, or are utilized at the job site in
excess of the ratio to journeymen permitted under the approved program, they must be paid the applicable
wage rates for laborers and mechanics employed on the project performing in the classification of work they
actually performed. This applies regardless of work classifications which may be listed on the submitted
payrolls and regardless of their level of skill.

Helper classifications may be issued in or added to a wage determination only where the (a) the duties of the
helpers are clearly defined and distinct from those of the journeyman classification and from the laborer, (b)
the use of such helpers is an established prevailing practice in the area, and (c) the term "helper" is not
synonymous with "trainee" in an informal training program.

Question. What wage rates must be paid to supervisory employees (foremen, superintendents, etc.)
employed on a covered project?

Answer. The wage rates for bona fide supervisory employees are not regulated under the Davis-Bacon and
related Acts because their duties are primarily administrative or executive in nature rather than those of
laborers or mechanics. However, such employees who devote more than 20 percent of their time during a
workweek to mechanic or laborer duties are laborers and mechanics for the time so spent, and must be paid
at least the appropriate wage rates specified in the wage determination. Employees who are bona fide
executive, administrative, or professional employees as defined under the Fair Labor Standards Act at 29
CFR Part 541 are not covered by the Davis-Bacon Act.

Question. If it is believed that the rates on a wage determination do not accurately reflect those prevailing in
the area, how may the wage determination be appealed?

Answer. Any interested person requesting reconsideration of a wage determination or of a ruling regarding
application of a wage determination to a specific construction project should present their request in writing
accompanied by supporting data or other pertinent information to the Wage and Hour Division. The Wage
and Hour Division should respond within 30 days or notify the requestor within this time frame that additional
time is needed.

An "interested person" is considered to include, without limitation:

(1) Any contractor, or an association representing a contractor, who is likely to seek or to work under a
contract containing a particular wage determination, or any laborer or mechanic, or any labor organization
which represents a laborer or mechanic, who is likely to be employed or to seek employment under a
contract containing a particular wage determination, and,

(2) Any Federal, State, or local agency concerned with the administration of a proposed contract or contract
containing a particular wage determination issued pursuant to the Davis-Bacon Act or any of its related
statutes.

If reconsideration of a wage determination has been sought and denied, an appeal for review of the wage
determination or its application may be filed with the Administrative Review Board, U.S. Department of
Labor, Room N-1651, 200 Constitution Avenue, N.W., Washington, D.C. 20210. Requests for review of
wage determinations must be filed, and any new wage determination resulting from the appeal must be
issued, before contract award or start of construction where there is no award (or under the National Housing
Act, before the date of initial endorsement, or the beginning of construction, whichever occurs first; or under
Section 8 of the U.S. Housing Act of 1937, before the date of the housing assistance payments agreement,
or the beginning of construction, whichever occurs first).

The Wage Appeals Board (now the Administrative Review Board) was established by the Secretary of Labor
in 1963 to decide, at its discretion, appeals concerning questions of fact and law related to final decisions of
the Wage and Hour Division concerning:

Controversies over the payment of prevailing wage rates, overtime pay, or proper classifications;

Wage determinations issued under the Davis-Bacon and related Acts;
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Debarment cases arising under 29 CFR Part 5;

Cases involving the assessment of liquidated damages under the Contract Work Hours and Safety
Standards Act;

Appeal of any other final decision under 29 CFR Parts 1, 3, or 5.

The Administrative Review Board consists of three members, one of whom is designated chairman. The
members are appointed by the Secretary of Labor and majority vote of the Administrative Review Board is
necessary for a decision, except that a decision to hear any appeal may be made by one member. The
Board can act as fully and finally as the Secretary of Labor concerning the matters within its jurisdiction. The
rules prescribed in 29 CFR, Part 7, "Practice Before Wage Appeals Board", govern the proceedings of the
Board.
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Federal Labor Standards Provisions U.S. Department of Housing and Urban Development Office of Labor
Relations
form HUD-4010 (07/2003) ref. Handbook 1344.1

Applicability The Project or Program to which the construction work covered by this contract pertains is
being assisted by the United States of America and the following Federal Labor Standards Provisions are
included in this Contract pursuant to the provisions applicable to such Federal assistance. A. 1. (i)
Minimum Wages. All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any
account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section
I(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or
costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs, which cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked
therein: Provided, That the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the workers. (ii) (a) Any class of laborers or mechanics
which is not listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. HUD shall approve an additional classification and
wage rate and fringe benefits therefor only when the following criteria have been met: (1) The work to be
performed by the classification requested is not performed by a classification in the wage determination; and
(2) The classification is utilized in the area by the construction industry; and (3) The proposed wage rate,
including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination. (b) If the contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and HUD or its designee agree on the classification and
wage rate (including the amount designated for fringe benefits where Office of Labor Relations
appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington,
D.C. 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number 1215- 0140.) (c) In the event the contractor, the
laborers or mechanics to be employed in the classification or their representatives, and HUD or its designee
do not agree on the proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all
interested parties and the recommendation of HUD or its designee, to the Administrator for determination.
The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional
time is necessary. (Approved by the Office of Management and Budget under OMB Control Number 1215-
0140.) (d) The wage rate (including fringe benefits where appropriate) determined pursuant to
subparagraphs (1)(ii)(b) or (c) of this paragraph, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the classification. (jii)
Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
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found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for
the meeting of obligations under the plan or program. (Approved by the Office of Management and Budget
under OMB Control Number 1215-0140.) 2. Withholding. HUD or its designee shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or cause to be
withheld from the contractor under this contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the
event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or
working on the site of the work, all or part of the wages required by the contract, HUD or its designee may,
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have
ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld for
and on account of the contractor or subcontractor to the respective employees to whom they are due. The
Comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts. 3. (i)
Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the
types described in Section I(b)(2)(B) of the Davis-bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5
(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated
in providing benefits under a plan or program described in Section 1(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual
cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed
in the applicable programs. (Approved by the Office of Management and Budget under OMB Control
Numbers 1215-0140 and 1215-0017.) (ii) (a) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted
shall set out accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i). This information may be submitted in any form desired. Optional Form WH-347 is available for
this purpose and may be purchased from the Superintendent of Documents (Federal Stock Number 029-
005-00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0149.) (b) Each payroll submitted shall be
accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent
who pays or supervises the payment of the persons employed under the contract and shall certify the
following: (1) That the payroll for the payroll period contains the information required to be maintained under
29 CFR 5.5 (a)(3)(i) and that such information is correct and complete; (2) That each laborer or mechanic
(including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than permissible deductions
as set forth in 29 CFR Part 3; (3) That each laborer or mechanic has been paid not less than the applicable
wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract. (c) The weekly submission of a properly
executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement
for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b). (d) The falsification
of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code. (iii) The contractor or
subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying,
or transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall
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permit such representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, HUD or its designee may, after
written notice to the contractor, sponsor, applicant or owner, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12. 4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to
work at less than the predetermined rate for the work they performed when they are employed pursuant to
and individually registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who
is not individually registered in the program, but who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire
work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate
on the wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified
in the contractor’s or subcontractor’s registered program shall be observed. Every apprentice must be paid
at not less than the rate specified in the registered program for the apprentice’s level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved. (ii)
Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered
in a program which has received prior approval, evidenced by formal certification by the U.S. Department of
Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not
be greater than permitted under the plan approved by the Employment and Training Administration. Every
trainee must be paid at not less than the rate specified in the approved program for the trainee’s level of
progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated with the corresponding journeyman wage
rate on the wage determination which provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable wage
rate on the wage determination for the work actually performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate on the wage determination for the work actually performed. In the event the
Employment and Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved. (iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30. 5.
Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR Part 3 which are incorporated by reference in this contract 6. Subcontracts. The contractor or
subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 of this
paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a
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copy of the applicable prevailing wage decision, and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance
by any subcontractor or lower tier subcontractor with all the contract clauses in this paragraph. 7. Contract
termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of
the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 8.
Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference
in this contract 9. Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5,
6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their
representatives. 10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that
neither it (nor he or she) nor any person or firm who has an interest in the contractor’s firm is a person or
firm ineligible to be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part
24. (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24. (iii) The penalty for
making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal
Code, Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part:
“Whoever, for the purpose of . . . influencing in any way the action of such Administration..... makes, utters
or publishes any statement knowing the same to be false..... shall be fined not more than $5,000 or
imprisoned not more than two years, or both.” 11. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this
Contract are applicable shall be discharged or in any other manner discriminated against by the Contractor
or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted
any proceeding or has testified or is about to testify in any proceeding under or relating to the labor
standards applicable under this Contract to his employer. B. Contract Work Hours and Safety Standards
Act. The provisions of this paragraph B are applicable only where the amount of the prime contract
exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and
guards. (1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess
of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such
workweek. (2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the
clause set forth in subparagraph (1) of this paragraph, in the sum of $10 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of 40 hours without
payment of the overtime wages required by the clause set forth in sub paragraph (1) of this paragraph. (3)
Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor or subcontractor under
any such contract or any other Federal contract with the same prime contract, or any other Federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act which is held by the same
prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph. (4) Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in subparagraph (1) through (4) of this paragraph and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set
forth in subparagraphs (1) through (4) of this paragraph. C. Health and Safety. The provisions of this
paragraph C are applicable only where the amount of the prime contract exceeds $100,000. (1) No laborer
or mechanic shall be required to work in surroundings or under working conditions which are unsanitary,

95
Kenhorst Boulevard ADA Curb Ramps Project 2016



hazardous, or dangerous to his health and safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by regulation. (2) The Contractor shall comply with all
regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply may result
in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, 40 USC 3701 et
seq. (3) The Contractor shall include the provisions of this paragraph in every subcontract so that such
provisions will be binding on each subcontractor. The Contractor shall take such action with respect to any
subcontract as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as a
means of enforcing such provisions.

96
Kenhorst Boulevard ADA Curb Ramps Project 2016



SUPPLEMENTARY GENERAL TERMS AND CONDITIONS

1. Lead-Based Paint Hazard

The contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part 35,
which are applicable to the construction or rehabilitation of residential structures. To the extent that the
subject matter of this contract involves residential structures, the contractor will comply with the lead-based
paint regulations.

2. Compliance With Air and Water Acts

The contract is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the
Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the
Environmental Protection Agency (EPA) with respect thereto, at 40 CFR Part 15, as amended from time to
time.

The contractor and any of its subcontractors for work funded under the contract which is in excess of
$100,000 agree to the following agreements:

(a) A stipulation by the contractor or subcontractors that any facility to be utilized in the
performance of any non-exempt contract or subcontract is not listed on the List of Violating Facilities issued
by the EPA pursuant to 40 CFR 15.20.

(b) Agreement by the contractor to comply with all the requirements of Section 114 of the Clean
Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control Act; as
amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well as all
other requirements specified in said Section 114 and Section 308, and all regulations and guidelines issued
thereunder.

(c) A stipulation that as a condition for the award of the contract prompt notice will be given of
any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized
or to be utilized for the contract is under consideration to be listed on the EPA List of Violating Facilities.

(d) Agreement by the contractor that he will include or cause to be included the criteria and
requirements in paragraph (a) through (d) of this Section in every non-exempt subcontract and requiring that
the contractor will take such action as the Government may direct as a means of enforcing such provision.

In no event shall any amount of the assistance provided under this contract be utilized with respect to a
facility which has given rise to a conviction under Section l13(c)(l) of the Clean Air Act or Section 309(c) of the
Federal Water Pollution Control Act.

3. Interest of Members, Officers, or Employees of Pubic Body, Member of Local Governing
Body, or Other Public Officials

No member, officer, or employee of the Public Body, or its designees or agents, no member of the governing
body of the locality in which the program is situated, and no other public official of such locality or localities
who exercises any functions or responsibilities with respect to the program during his tenure or for one (1)
year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds
thereof, for work to be performed in connection with the program assisted under the contract.

4. Prohibition Against Payments of Bonus or Commission

The assistance provided under the contract shall not be used in the payment of any bonus or commission for
the purpose of obtaining HUD approval of the application for such assistance, or HUD approval of
applications for additional assistance, or any other approval or concurrence of HUD required under this
contract, Title | of the Housing and Community Development Act of 1974 or HUD regulations with respect
thereto; Provided, however, that reasonable fees or bona-fide technical consultant managerial or other such
services, other than actual solicitation, are not hereby prohibited if otherwise eligible as program costs.
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5. Energy Conservation Provisions

The contractor must recognize mandatory standards and policies relating to energy efficiency contained in
the Cost Effective Energy Conservation Measures.

6. Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the grounds of race, color, national origin, or sex be excluded from
participation in, be denied the benefits, or be subjected to discrimination under any program or activity
funded in whole or in part with funds made available under this Title.

7. Executive Order 11625 — Minority Business Enterprise

(@) It is the policy of the City to take positive steps to maximize the utilization of minority
business enterprises in all contract activity administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "minority business enterprise” means a business, at least fifty
percent (50%) of which is owned by minority group members, or in the case of publicly owned businesses, at
least fifty-one percent (51%) of the stock is owned by minority group members. For the purpose of this
definition, minority groups are members of Blacks, Hispanics, Asians, Native Americans, Alaskans, or Pacific
Islanders.

8. Executive Order 12138 — Women's Business Enterprise

(a) It is the policy of the City to take positive steps to maximize the utilization of women
business enterprises in all contracts administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "women business enterprise” means a business, that is at least
fifty-one percent (51%) owned by a woman or women who also control and operate it. "Control" in this
context means exercising the power to make policy decisions. "Operate" in this context means being
actively involved in the day-to-day management.

9. Age Discrimination Act of 1975

No person in the United States shall, on the basis of age be excluded from participation in, be denied the
benefits of, or be subjected to discrimination under any program or activity receiving Federal financial
assistance.

10. Section 504 Handicapped (if $2,500 or over)

Affirmative Action for Handicapped Workers:

(@) The contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The contractor agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped individuals without discrimination based upon their
physical or mental handicap in all employment practices such as the following: Employment upgrading,
demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms of
compensation, and selection for training, including apprenticeship.

(b) The contractor agrees to comply with rules, regulations, and relevant orders of the Secretary

of Labor issued pursuant to the Act.
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(c) In the event of the contractor's non-compliance with the requirements of this clause, actions
for non-compliance may be taken in accordance with the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

(d) The contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices in a form to be prescribed by the Director, provided by or through the contracting
officer. Such notices shall state the contractor's obligation under the law to take affirmative action to employ
and advance in employment qualified handicapped employees and applicants for employment, and the rights
of applicants and employees.

(e) The contractor will notify each labor union or representative or workers with which it has a
collective bargaining agreement or other contract understanding, that the contractor is bound by the terms of
Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to employ and
advance in employment physically and mentally handicapped individuals.

f) The contractor will include the provisions of this clause in every subcontract or purchase
order of $2,500 or more unless exempted by rules, regulations, or orders of the Secretary issued pursuant to
Section 503 of the Act, so that such provisions will be binding upon each subcontractor or vendor. The
contractor will take such action with respect to any subcontract or purchase order as the Director of the
Office of Federal Contract Compliance Programs may direct to enforce such provisions, including action for
non-compliance.
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SECTION 3 REQUIREMENTS
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SECTION 3 CLAUSE AND CERTIFICATION FOR COMPLIANCE FOR TRAINING, EMPLOYMENT AND
CONTRACTING OPPORTUNITIES FOR BUSINESS AND LOW INCOME PERSONS
(contracts over $100,000)

A. The work to be performed under this contract is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, (12 U.S.C. of I70lu) (section 3). The purpose of
section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or
HUD assisted projects covered by section 3, shall, to the greatest extent feasible, be directed to low and very
low income persons, particularly persons who are recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which
implement section 3. As evidenced by their execution of the contract, the parties certify that they are under
no contractual or other impediment that would prevent them from complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of worker with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor
organization or worker's representative of the contractor's commitments under this section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees and applicants for
training and employment positions can see the notice. The notice shall describe the section 3 preference,
shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; and the name and location of the person(s) taking applications for each
of the positions; and the anticipated date the work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance
with regulations in 24 CFR part 135 (if subcontract is over $100,000), and agrees to take appropriate action,
as provided in an applicable provision of the subcontract or in this section 3 clause, upon finding that the
subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other than
those to whom the regulations of 24 CFR part 135 require employment opportunities to be directed, were not
filled to circumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of
this contract for default, and debarment or suspension from future HUD assisted contacts.

G. The following forms: Contractor's Certification of Compliance with Section 3, Workforce Needs
Table (Attachment I) and Utilization of Section 3 Business Concerns (Attachment Il) must be completed and
submitted to the Bureau of Development and Inspections PRIOR to executing the contract in order to
determine compliance with Section 3 requirements. The Bureau will determine the acceptability of the
submission.

COMPANY
By:

AUTHORIZED SIGNATURE
Title:
Date:
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ATTACHMENT |

WORKFORCE NEEDS TABLE

TOTAL # OF LOW INCOME CITY RESIDENTS TO BE HIRED *

TOTAL # TOTAL #
OF TOTAL # OF TOTAL #
SKILLED OF SKILLED OF
WORKERS TRAINEES WORKERS TRAINEES
OCCUPATION ~ ON ON TOBE TOBE SKILLED
CATEGORY + PAYROLL PAYROLL HIRED HIRED WORKERS TRAINEES
TOTALS:

* The numerical goal for hirees is 20% of the aggregate number of new hires.
+ These classifications should relate to the classifications found in the wage rate determination.

EMPLOYMENT AND TRAINEE CERTIFICATION

A. The Company hereby certifies that the above table represents the approximate number of employee and trainee positions required
in the execution of this contract and which are not presently filled by regular and permanent employees and also represents the number
of low income City residents that the company proposes to make good faith efforts to employ.

B. The Company certifies that it will make a good faith effort to employ the number of lower income employees and trainees stated
above utilizing: [1] such community based organizations and service agencies as the Spanish Speaking Council of Reading and Berks
County, Berks Employment and Training Office, Berks Community Action Program, Reading Housing Authority Tenant Councils, and
any others that may assist in meeting the goals; and [2] on-site company employment posters.

C. The Company certifies that the trainees to be utilized on the project in no event is less than the number of trainees determined by
the Secretary of Labor for each construction occupation.

COMPANY

DATE: BY:

(Authorized Signature)
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ATTACHMENT I

UTILIZATION OF SECTION 3 PROJECT BUSINESSES

The Company shall require the services of companies engaged in the business of:

PROPOSED SUPPLIERS ESTIMATED SECTION 3
AND SUBCONTRACTORS $ AMOUNT (YES OR NO)*

* The numerical goal for committing to award to Section 3 business concerns is at least 10% of the total
dollar amount of all Section 3 covered contracts for building trades work arising in connection with housing
rehabilitation, housing construction, and other public construction; and, at least 3% of the total dollar amount
of all other Section 3 covered contracts.

NOTE: A Section 3 business concern is defined as business: [1] that is 51% or more owned by Section 3
residents; or [2] whose permanent, full-time employees include persons, at least 30% of whom are currently
Section 3 residents, or within three years of the date of first employment with the business concern were
Section 3 residents; or [3] that provide evidence of a commitment to subcontract in excess of 25% of the
dollar award of a subcontract to be awarded to business concerns that meet the qualifications set forth in
number 10 and 20 of this definition. The Company certifies that it will make a good faith effort to utilize
business concerns located in the City of Reading to the greatest extent feasible for Contract

No. in contracting for work to be performed in connection with the completion of the
contract.

COMPANY
DATE: BY:

(Authorized Signature)
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GENERAL PROVISIONS
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GENERAL PROVISIONS

G.1 SUB-HEADINGS. The paragraph headings are inserted in these provisions and the following
specifications for convenience only and shall not be considered as interpreting or limiting the
application of paragraphs.

G.2 DEFINITIONS. The following terms and expressions used in this contract and specifications shall be
understood as follows:

The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to this
contract.

The word "Engineer” shall mean the Engineer, Architect, or other official in direct charge of the work for the
City or his authorized representative as designated by the applicable Director.

The word "Inspector” shall mean an inspector of the City assigned to the inspection of materials, structures
and workmanship under this contract.

The word "Contractor" shall mean the party of the second part to this contract, whether a corporation,
partnership, or individual.

The word "Specifications" shall mean the specifications describing the work, the drawings, and the general
provisions.

The word "Drawings/Plans” shall mean the general drawings, plans, maps, diagrams or illustrations
accompanying these specifications, and such supplementary drawings as may be furnished from time to
time.

The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or to
be used in the operation thereof, equipment and other materials used and/or consumed in the performance
of the work.

Wherever in the specifications the words “to be," "to be done," "if," "as," "directed," "required," "permitted,"
"ordered," "instructed," "designated," "considered necessary," or words of like import are used, it shall be
understood that the direction, requirement, permission, order, instruction, designation or decision of the
Engineer is intended, and similarly the words "approved,” "acceptable," "satisfactory," or words of like import,
shall mean approved by, acceptable or satisfactory to, the applicable Director or the Engineer, unless the
context show that another meaning is plainly intended.

G.3 SPECIFICATIONS AND DRAWINGS. The specifications and drawings are intended to cover all of
the work that is known to be required to effect a complete installation. They are intended to be mutually
explanatory of each other, but should any discrepancy or inconsistency appear or any misunderstanding
arise as to the import of anything contained in either the specifications or the drawings, the interpretation of
the doubtful portions will be made by the Engineer, whose decision shall, in all cases, be final and binding on
the Contractor.Any materials or workmanship obviously necessary to satisfactory completion shall be
furnished and installed whether or not specifically shown or mentioned. Any corrections of errors or
omissions in the specifications or drawings, or both, may be made by the Engineer when such correction is
necessary for the proper fulfillment of their intention as determined by him/her. Figures shall have
preference over scale in reading dimensions. Copies of the specifications and drawings shall be kept
constantly at the work. Any supplementary or detail drawings which may be made by the Engineer
subsequent to the date of this contract, relating to the work herein contemplated, as showing more
particularly the details of the work to be done, or specifications and the drawings furnished by the Contractor
and approved by the Engineer, are, and are to be held to be, controlling parts of this contract insofar as they
do not conflict with other provisions of the contract.

If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical
conditions of the locality, or any errors or omissions in the plans or in the layout as given by the points and
instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in writing, and the Engineer
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shall promptly verify the same. Any work done after such discovery, until authorized, will be done at the
Contractor's risk.

G.4 ENGINEER TO DECIDE. All work under this contract shall be done in a manner acceptable to the
Engineer, who shall determine the amount, quality, acceptability and fitness of the several kinds of work and
material which are to be paid for hereunder, and shall decide all questions which may arise as to
measurements of quantities and the fulfillment of the conditions of this contract on the part of the Contractor.

G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS. The work at
all stages of its completion must conform with the specifications and drawings and with the lines and grades
and other instructions of the Engineer, as given from time to time during the progress of the work. In no case
will any work in excess of the requirements of the drawings as interpreted by the Engineer be paid for unless
authorized in writing by the Engineer.

G.6 RIGHT TO MAKE CHANGES IS RESERVED. The City reserves the right to make alterations in the
location, lines, grade, plan, form dimensions, numbers or materials of the work herein contemplated, either
before or after the commencement of construction. If such alterations diminish the amount of work to be
done, they shall not form the basis for a claim for damage or for loss of anticipated profits from the work
which may be dispensed with; if they increase the amount of work, such increase shall be paid for according
to the quantity of work actually done and at prices stipulated for such work under this contract. All work
actually done under a unit price (where applicable) contract, whether more or less than the quantity
estimated or specified, shall be paid for by the determined units, on the basis of the bid per unit in the
proposal.

G.7 EXTENSION OF TIME. If the Contractor is delayed at any time in the progress of the work by any
act or neglect of the City, or by City employees, or by any other contractor employed by the City, or by
changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable
casualties or any causes beyond the Contractor's control, or by any cause which the Engineer shall decide
to justify the delay, then the time of completion shall be extended for such reasonable time as the Engineer
may decide subject to the approval of the applicable Director.

No such extension shall be made for delay due to rejection of defective materials or workmanship or for any
delay occurring more than seven (7) days before claim therefore is made in writing to the Engineer. In the
case of a continuing cause of delay, only one claim is necessary.

If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim for
delay shall be allowed because of any delay in the furnishing of drawings to the Contractor.

G.8 ADEQUATE PLANT AND METHODS. The Contractor shall furnish such construction plant and use
such methods and appliances as will secure a satisfactory quality of work and a rate of progress which will
insure the completion of the work within the time specified. Before starting the installation of the construction
plant, the Contractor shall submit to the Engineer, for approval, a plan showing the general arrangement of
the plant to be installed and the proposed facilities for storage of materials and equipment. If at any time the
plant or any portion of it shall appear to the Engineer to be, or likely to become, inadequate, incomplete,
faulty or unsafe, the Contractor shall promptly obey the orders of the Engineer to supplement or to remove or
replace the same; but the failure of the Engineer to issue such orders shall not relieve the Contractor of his
responsibility for the efficiency, adequacy and safe operation of the plant.

He shall cover and protect his work from damage, and all injury to the same, before completion of the
contract.

He shall be financially responsible for all damage to the party of the first part or its property, to other
contractors, to the neighboring premises, or to any private or personal property, for any cause whatsoever,
during the period of the contract.

G.9 WORKERS. The Contractor shall employ only competent and skillful employees to do the work, and
whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in his/her
opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to any official having
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supervision of the work, or is in any other way unsatisfactory, such person shall be discharged from the work
and shall not again be employed on it except with the consent of the Engineer.

Neither party shall employ or hire any employee of the other party without the latter's consent.

G.10 WAGES. All employees directly employed on this work shall be paid wages which shall in no event be
less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor prescribed by the
Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended, if applicable.

G.11 PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT. A penalty shall be exacted
from the Contractor in an amount equal to twice the difference between the minimum wage contained in the
prescribed wage rates, and the wage actually paid to each laborer or mechanic for each day during which he
has been employed at a wage less than that prescribed.

G.12 INSPECTORS TO REPORT VIOLATIONS. Every person assigned as an Inspector of the work to be
performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage requirements
thereof, shall, upon observation or investigation, report to the applicable Director, all violations of minimum
wage stipulations, together with the name of each laborer or mechanic who has been paid a wage less than
that prescribed, and the day or days of such violation.

G.13 PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.

All minimum wage violation penalties shall be withheld and deducted for the use of the City from any moneys
due the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers and
mechanics the balance of the amounts stipulated as minimum wages, the City shall pay to the Contractor the
amounts so withheld.

G.14 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES. The Contractor

hereby assumes all responsibility for himself/herself, his/her agents and employees growing out of
connection with the execution of the work called for by this contract, for the violation of, City ordinances and
the laws governing contract work in the Commonwealth of Pennsylvania. The Contractor further agrees to
hold the City of Reading harmless from all responsibility for employees on this work under the Workmen's
Compensation Act of the Commonwealth of Pennsylvania, and to carry insurance on his/her employees, as
provided thereby.

G.15 CONTRACTOR REPRESENTED ON THE WORK. The Contractor shall give personal attention
constantly to the faithful prosecution of the work and shall be present, either in person or by a competent
superintendent, on the site of the work, continuously during its progress. Such representative shall have
authority to receive and to act without delay upon all instructions of the Engineer or assistants in the
prosecution of the work in conformity with the contract.

Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing. In those
cases where orders are given orally they shall be confirmed in writing. Orders or directions, written or oral,
from the Engineer, delivered to the Contractor's office shall be considered as delivered to the Contractor.

G.16 REPRESENTATIVE MUST BE PRESENT. In case the Engineer or a representative may at any time
have occasion to give directions regarding the work for the reason that the same is not, in the Engineer's
opinion, being carried out in accordance with the provisions of this contract, and should there be no
responsible representative of the Contractor on the ground empowered to receive such instructions, the
Engineer or a representative shall order that particular portion of the work to be stopped until such
representative of the Contractor appears and receives instructions. It is hereby agreed that suspensions of
the work for such cause shall not entitle the Contractor to claims for damage of any kind, nor to an extension
of the time in which to complete the work to be done under this contract.

G.17 LEGAL ADDRESS OF CONTRACTOR. The address given in the bid or proposal upon which this
contract is based is hereby designated as the legal address where all notices, letters and other
communications to the Contractor shall be mailed or delivered prior to the beginning of the work provided for
in this contract. The delivery at the above-named place, or depositing in a post-paid wrapper directed to the
above place, in any post office box regularly maintained by the post office, of any notice, letter or other
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communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor and the
date of said service shall be the date of such delivery or mailing.

G.18 CHANGE IN ADDRESS. Such address may be changed at any time by an instrument in writing
executed and acknowledged by the Contractor and delivered to the City. Nothing herein contained shall be
deemed to preclude or render inoperative the service of any notice, letter or other communication upon the
Contractor personally.

G.19 LAWS, ORDINANCES AND REGULATIONS. The Contractor shall be fully informed as to all laws,
ordinances and regulations in any manner affecting those engaged or employed in the work, or the materials
used in the work, or in any way affecting the conduct of the work, and of all orders and decrees of bodies or
tribunals having any jurisdiction over the same, if any discrepancy or inconsistency shall be discovered in
this contract, specifications or drawings, in relation to any such law, ordinance, population, order or decree,
the contractor shall immediately report the same in writing to the Engineer. At all times the Contractor shall
observe and comply with all laws, ordinances, regulations, orders and decrees which may be in effect during
the progress of this contract; and shall indemnify and save harmless the City and its officers and employees
against any claim or liability arising from the violation of any legal requirement in the prosecution of this
contract.

G.20 INDEMNIFICATION OF CITY. In case any action at law, proceeding in eminent domain, or suit in
equity may or shall be brought against the party of the first part, or any of its offices or agents, for or on
account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or their employees
or agents, to do and perform any of the covenants acts, matters, or things by this contract undertaken to be
done or performed by the Contractor or subcontractors, his/her or their employees or agents, or for any injury
or damage caused by the negligence of the Contractor or subcontractors, his/her or their employees or
agents, or for damage or injury for which the Contractor undertakes responsibility under the provisions of this
contract, the Contractor shall imnmediately assume and take charge of the defense to such actions,
proceedings or suits in like manner and to all intents and purposes, as if said actions, proceedings or suits
had been brought directly against the Contractor; and the Contractor shall also indemnify and save harmless
the party of the first part, its officers and agents, of and from all loss, cost or damage whatever arising out of
such actions, proceedings or suits as may or shall be brought as aforesaid.

G.21 SUITS AND CLAIMS. The Contractor agrees to indemnify and save harmless the City of Reading, the
applicable Director, the Engineer, and their assistants, from all suits or actions of every name and
description, either in law or in equity, including proceedings in eminent domain for the recovery of
consequential damages, or for or on account of use of patented appliance, brought against them or either of
them, or for any damage or injuries received or sustained by any party or parties, person or persons, natural
or artificial, either in the performance or as a result of the work under this agreement, regardless of whether
such suits, actions or proceedings brought are based or grounded upon negligence of the Contractor, the
subcontractors, or his/her or their agents, servants or employees. The Contractor further agrees that all or
as much of the monies due under this agreement as shall be or may be considered necessary by the
applicable Director, shall or may be retained, without any liability of the City to the Contractor, for interest
thereon because of the retention thereof, until all such suits, proceedings or claims have been settled or
terminated, and satisfactory evidence to that effect furnished to the applicable Director, provided however,
that no such monies shall be retained by the City after six (6) years following the completion and acceptance
of the work under the contract, excepting for or on account of claims filed or suits or proceedings begun
before the expiration of the applicable statute of limitations.

G.22 RESPONSIBILITY FOR INJURY. The Contractor shall assume all responsibility for loss, damage or
injury to persons or property arising out of the nature of the work, from the actions of the elements, or from
any unforeseen or unusual difficulties over which the City has no control, in addition to and without limiting
the Contractor's liability under the other provisions of the contract.

G.23 CONTRACTOR'S CLAIMS FOR DAMAGE. If the Contractor claims

compensation for any damage alleged to have been sustained by reason of any act or omission on the part
of the City or any of its agents, he shall, within one (1) week after the sustaining of such damage, make a
written statement to the Engineer of the nature of the damage sustained, and shall, on or before the fifteenth
(15th) day of the month succeeding that in which any such damage shall have been sustained, file with the
Engineer an itemized statement of the details and amounts of such damage, and unless such statement
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shall be made as so required, the claim for compensation shall be forfeited and invalid, and the Contractor
shall not be entitled to payment on account of any such damage.

G.24 LINES AND GRADES. Alllines and grades will be given by the Engineer, but the Contractor shall
provide such material and give such assistance therefore as may be required by the Engineer, and the
marks so given shall be carefully preserved. The Contractor shall keep the Engineer informed, a reasonable
time in advance, of the time and places a which he/she intends to work, in order that lines and grades may
be furnished and necessary measurements for record and payment made with the minimum inconvenience
to the Engineer or delay to the Contractor. No claim for extra payment will be allowed for the cost to the
Contractor of any material, work or delay occasioned by giving lines and grades, or making necessary
measurements or inspections, as all such cost shall be considered to have been included in the price bid for
the work.

G.25 INSPECTION. The Engineer will appoint such person or persons as may be deemed necessary to
inspect properly the materials furnished and the work done under this contract, and to see that the same
correspond strictly with these specifications. Such materials and workmanship shall always be subject to the
approval of the Engineer, but no inspection, approval or acceptance of any part of the work herein contracted
for or of the materials used therein, nor any payment on account thereof, shall prevent the rejection of said
work or materials at any time thereafter during the existence of this contract, should said work or materials
be found to be defective, or not in accordance with the requirements of the contract.

The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or
representative to enter any manufactory, shop or other place where any material for, or part of the work is
being prepared, manufactured or constructed, at any time when such work is in progress. The Contractor
shall furnish and prepare, or cause to be furnished or prepared, without charge, all such assistance,
appliances, samples of materials and test specimens as may be ordered by the Engineer or such Inspector
or representative for the purpose of making official tests and investigations. The Engineer shall be notified of
the time and place of preparation, manufacture or construction of any material for, or part of the work which
he/she may wish to inspect before delivery at the site of the work. Such notification shall be give a sufficient
time in advance of the beginning of the work on such material or part to allow arrangements to be made for
inspection and testing.

G.26 NIGHT WORK. No night work, except for the inspection of lighting, requiring the presence of the
Engineer or Inspector will be permitted except in case of emergency, and then only with the written consent
of the Engineer and to such an extent as may be judged necessary.

G.27 SUNDAY WORK. No Sunday work will be permitted, except in case of great emergency, and then
only with the written consent of the Engineer, and to such extent as is absolutely necessary.

G.28 NO WORK IN BAD WEATHER. No work shall be done under this contract when, in the opinion of the
Engineer, the weather is unsuitable for good and careful work to be performed. No concrete work shall be
done on days on which the temperature falls below 25 degrees Fahrenheit. Should the severity of the
weather continue such that the work cannot be prosecuted successfully, the Contractor, upon order of the
Engineer, shall cease all such work until directed to resume the same. In the latter case, suitable extension
of time shall be allowed to compensate for time actually lost as provided for in Article G.7.

G.29. NOT TO SUBLET OR ASSIGN. The Contractor shall give personal attention constantly to the faithful
prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this contract, or
his/her title, right or interest in or to the same or any part thereof, nor shall the Contractor assign, by power of
attorney or otherwise, any of the monies due or to become due, nor issue any order or orders or drafts on
the Controller or Treasurer of the City of Reading for any monies due or to become due under this contract,
unless by and with the consent of the City first duly had and obtained by resolution entered upon the minutes
of said City.

G.30 RIGHT OF PROPERTY IN MATERIALS. Nothing in this contract shall be considered as vesting in the
Contractor any right of property in materials used, after they shall have been attached to or incorporated in
the work, nor in materials which have been estimated for partial payment, but all such materials, upon being
so attached, incorporated or estimated, shall become the property of the City.
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G.31 DEFECTIVE MATERIALS AND WORKMANSHIP. No materials of any kind shall be used until they
have been examined and approved by the Engineer, who shall have full power to condemn any work and
materials not in accordance with the specifications, and to require the Contractor to remove any work or
materials so condemned. Inspections of the work shall not relieve the Contractor from any of his/her
obligations to fulfill the contract as herein described, and defective work shall be made good, and unsuitable
materials may be rejected, notwithstanding that such work or materials may have been previously
overlooked by the Engineer and accepted or estimated for payment if the work or any part thereof shall be
found defective at any time before the final acceptance of the whole work, the Contractor shall immediately
make good such defect in a manner satisfactory to the Engineer, and if any material brought upon the
ground for use in the work shall be condemned by the Engineer as unsuitable or not in conformity with the
drawings or specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.
If the Contractor shall fail to remove or replace any defective or damaged materials or work after reasonable
notice, the Engineer may cause such material or work to be removed or replaced, and the expense thereof
shall be borne by the Contractor.

G.32 RESPONSIBILITY FOR WORK. The Contractor shall be held responsible for any or all materials or
work to the full amount of all payments made thereon, and shall be required to make good, at his/her own
cost, any injury or damage which said materials or work may have sustained from any source or cause
whatever before its final acceptance.

G.33 CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK. If the work to be done under this
contract shall be neglected or abandoned, or the contract or any claim thereunder shall be assigned by the
Contractor otherwise than as herein specified, or if at any time the Engineer shall be of the opinion, and shall
so certify in writing to the City's representative, that the rate of progress is insufficient or that the work, or any
part thereof, is unnecessarily or unreasonably delayed, or that the Contractor is violating any of the
provisions of this contract or carelessly executing any portion of the work, the City may notify the Contractor
and surety in writing to fulfill the conditions of the Contract; and should the Contractor or the surety fail to
comply with said notice within ten (10) days, the City may notify the Contractor and the surety to discontinue
all work, or any part thereof; and thereupon the Contractor and the surety shall discontinue said work, or said
part thereof as the City may designate; and the City may thereupon, by contract or otherwise, as it may
determine, complete the work or such part thereof, and charge the expenses thereof to the Contractor or the
surety; and may take possession of and use therein such materials, animals, machinery, equipment,
implements and tools of every description as may be found upon the work. The expense so incurred shall
be deducted and paid by the City out of any monies then due or to become due the Contractor under this
contract; or any part thereof; and in case such expense is less than the sum which would have been payable
under this contract if the same had been completed by the Contractor, the Contractor shall be entitled to
receive the difference, and in case such expense shall exceed the latter sum, the Contractor or the surety
shall pay the amount of such excess to the party of the first part.

G.34 ALL PARTS OF WORK COVERED. The Contractor further agrees that the following clauses relative
to the construction of the work shall apply to each and all of the separate parts of the work, as though
specially mentioned under the different headings in the specifications:

Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to the site of
the work, making the arrangements therefore.

Engineer Shall Measure - No work shall be covered over or filled in until it shall have been inspected by the
Engineer.

Materials Properly Stored - The materials to be used in construction shall be protected from deterioration and
damage, and shall be so disposed of as not to endanger the work and in such manner that full access may
be had at all times to all work under construction or completed.

Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition as
circumstances will permit and upon completion of the work, all surplus materials, earth, sand, rubbish and
refuse of every kind, and all tools, machinery, equipment and other materials belonging to the Contractor
shall be removed from the construction works and adjoining premises so as to leave everything in an
acceptable condition, within a week after receipt of final certificate.

G.35 ESTIMATED QUANTITIES APPROXIMATE. In unit price contracts, the quantities of the various
classes of work to be done and materials to be furnished under this contract, as estimated by the Engineer
and listed in Specifications, attached hereto, are approximate and only for the purpose of comparing, on a
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uniform basis, the bids offered for the work under this contract; and neither the City nor the Council nor any
member of the Council of the City of Reading is to be held responsible if any of the said estimated quantities
shall be found to be not even approximately correct in the construction of the work; and the Contractor shall
make no claim for damages on anticipated profits or loss of profit, because of a difference between the
quantities of the various items of work actually done or materials actually furnished and the estimated
quantities stated in the Specifications, or because of the entire omission of any of the quantitie s or items
stated in the Specifications.

G.36 EXTRA WORK. The Contractor shall do any work not herein otherwise provided for which, in the
opinion of the Engineer, is necessary for the proper completion of the work, but not such work will be allowed
or paid for except on a written order of the Engineer, and there shall be no claim for extra work or materials
or for damage sustained except under this Article. The extra work order issued by the Engineer shall specify
the basis of payment for the extra work. Any extra work or changes in the work involving changes in the
plans and/or specifications shall be approved by the applicable Director, prior to the execution of the work.

G.37 MONTHLY ESTIMATES. Current payments for work done under this contract will be made as follows:
on invoices submitted by the Contractor and approved by the Engineer or Architect. Ten percent (10%) of
each General Contractor invoice request shall be retained by the City on this contract until it is completed up
to City codes and contract specifications and approved by a City Official or person representing a City
Official Architect or Engineer.

It is further agreed and understood that inclusion of any portion of the work in the monthly estimate shall not
be construed as final approval or acceptance of the same.

G.38 CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION. Upon the

completion of the work the Contractor shall tear down and remove all temporary buildings and structures
built by the Contractor, remove and thoroughly clear away all debris, forms and surplus materials and leave
the site of the work in a neat and satisfactory condition, and shall notify the Engineer when the work is ready
for final inspection.

G.39 WORK TO BE PROPERLY PERFORMED. It is expressly understood that acceptance of work and
materials during construction will not imply final acceptance of the work, if the final inspection shall disclose
faulty workmanship or materials; and all work of whatever kind that, during its progress and before it is finally
accepted, may become damaged from any cause, shall be repaired in a manner satisfactory to the Engineer
or, if necessary, shall be broken up and removed and replaced with good and satisfactory work by the
Contractor at his own expense. All work of every description shall be the best of its respective kind; and
everything not particularly specified herein shall be done and finished in the best manner, and as is usual in
first-class work of the several kinds.

Failure or neglect on the part of the Engineer, or any authorized agents to condemn or reject any bad or
inferior work or materials shall not be construed to imply an acceptance of such work or materials, if such
bad or inferior materials or work becomes evident at any time prior to the final acceptance of the work and
the release of the Contractor by the Council of the City of Reading; nor shall it be construed as barring the
City of Reading at any subsequent time from the recovery for damages of such sum of money as may be
needed to build a new all portions of the work in which fraud was practiced or improper materials hidden,
whenever found.

G.40 ACCEPTANCE AND FINAL PAYMENT. Upon receipt of written notice that the work is ready for final
inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and when he/she
finds the work acceptable under the contract fully performed he/she shall promptly issue a final certificate,
over his/her own signature, stating that the work provided for in this contract has been completed and is
accepted under the terms and conditions thereof, and the entire balance found to be due the Contractor,
including the retained percentage, shall be paid to the Contractor within (30) days after the execution of said
final certificate.

G.41 WAIVER. Neither acceptance by the City, or any of its officers or employees, nor any order,
measurement or certificate by the Engineer, nor any order by the City Council for payment of money, nor any
payment for, nor any extension of time, nor any possession taken by the City or its officers or employees,
shall operate as a waiver of any portion of this contract or of any power herein reserved to the City, or of any
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right to damage herein provided; nor shall any waiver of any breach of this contract be held to be a waiver of
any other or subsequent breach. All remedies provided in this contract shall be taken and construed as
cumulative; that is, in addition to each and every other remedy herein provided.

G.42 ACCEPTANCE OF FINAL CERTIFICATE. The acceptance by the Contractor of payment of the final
estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and deductions,
and of full payment by the City for all work, labor, materials and services done or furnished hereunder, and of
full satisfaction, discharge, release and waiver of all claims and demand of; or on behalf of the Contractor
against the City, arising out of this agreement and the execution thereof. It is hereby further agreed that the
Contractor shall not be entitled to demand or receive payment except in the manner set forth in this contract;
and the Contractor further agrees that the final payment of the amount due under this contract and payment
of the bills rendered for work done and materials furnished in accordance with any alterations of the same,
shall release the City of Reading from any and all claims and liabilities on account of the work performed and
materials furnished under said contract, or any alteration thereof.

G.43 MAINTENANCE AFTER COMPLETION. The Performance Bond shall remain in force for one (1) year
from the date of completion and acceptance of the work under this contract, as security against any and all
damage which may result from defects of materials or workmanship which may become apparent prior to the
expiration of the one-year maintenance period. During this period the Contractor shall, promptly upon
notification from the Engineer, repair all breaks and failures due to defects of material or workmanship at his
own expense. If the Engineer shall deem it necessary and shall so direct, such repairs shall be made within
twenty-four (24) hours after service of notice. If the Contractor unnecessarily delays making repairs ordered,
or if delay would cause serious loss or damage, the City may undertake to have such repairs made or
defects repaired without previous notice, and the expense of such repairs shall be borne by the Contractor or
the surety. The Contractor shall be responsible for any damage resulting to any person or property from any
violation of the guarantee and from unnecessary delays in making repairs.

G.44 PRICES. The City agrees to pay, and the Contractor agrees to receive, the price specified in the
proposal submitted, as full compensation for furnishing all the materials called for, and for all labor and use
of all machinery, equipment and tools necessary for executing the work contemplated in this contract; for all
royalties, for patents and patented materials, appliances and processes; also for all loss or damage arising
out of the nature of the work, or from the action of the elements, or from any unforeseen reasons,
obstructions or difficulties which may be encountered in the prosecution of the work, for all risks of every
description connected with the work, and for all expenses incurred by or in consequence of the suspension
of discontinuance of said work as herein specified, and for well and faithfully completing the work, and the
whole thereof, according to the specifications and drawings and the requirements of the Engineer under
them.

G.45 NO EXTRA COMPENSATION. The Contractor further agrees not to ask, demand, sue for, or recover
for any extra compensation, for any materials furnished or work done under this contract, beyond the
amounts payable for the several classes of work or kinds of materials herein enumerated, which shall be
actually performed and furnished at the prices therefore herein agreed upon and fixed.

G.46 CONTRACTOR TO TAKE OUT ALL PERMITS. The Contractor shall take out all necessary permits
required by agencies of the City of Reading and/or all other governmental agencies; shall give all notices
required by law or ordinances; shall pay all fees and charges incident to the due and lawful prosecution of
the work covered by the contract, and shall comply with all laws and regulations relating to buildings and
public highways. All permits shall be at his expense.

G.47 NO CLAIM FOR EXTRA WORK. No claim for extra work or material shall be allowed to the
Contractor, unless before the performance of all such extra work the applicable Director shall have first
authorized the same in writing, and the price or prices to be paid therefore shall first have been agreed upon
in writing between the Director and the Contractor, and the same shall have been done or furnished under a
written order from the Director given before the performance of such extra work or the furnishing of such
extra materials. All claims for extra work or materials in any month shall be made to the Director in writing
before the fifteenth (15th) day of the following month, and failing to make such claim within the time required,
the right of the Contractor to extra pay for such extra work or materials shall be deemed to have been waived
and forfeited.
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G.48 WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER. All the work under this
contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine the amount,
quality, acceptability and fitness of the several amounts of work and materials which are to be paid for
hereunder and shall decide all questions which may arise as to the measurement of quantities in the
fulfillment of this contract on the part of the Contractor, and shall determine all questions respecting the true
construction or meaning of the plans and specifications, and the determination and decision thereon shall be
final and conclusive; and such determination and decision, in case any question shall arise, shall be a
condition precedent to the right of the Contractor to receive any money hereunder.

G.49 ENGINEER TO INSPECT AND REJECT. The Engineer shall inspect

the materials furnished and the work done, and see that the same strictly correspond to the specifications,
and he shall at all times have free access to the works, storehouse and yard of the Contractor, and shall be
privileged to take such samples therefrom as he may deem necessary; and if the work, or any material
brought on the grounds for the use of the work, or selected for the same, shall be condemned by the
Engineer, as unsuitable or not in conformity with the specifications, the Contractor shall forthwith remove
such materials from the work.

Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer that
all payrolls, materials, bills and other indebtedness connected with the work have been paid.

It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence of
the amount of work performed by the Contractor under and by virtue of this agreement, and shall be taken as
the full measure of the compensation to be received by the Contractor. The aforesaid estimate shall be
based upon the contract price for the furnishing of all the different materials and labor, and the performance
of all the work mentioned in this contract, including the specifications, and where there may be any ambiguity
therein, the Engineer's instructions shall be considered explanatory and the decision shall be final.

No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used
herein, or any payment on account thereof shall prevent the party of the first part from objecting to the
acceptance of said work or materials at any time during the existence of this contract. Neither the inspection
of the applicable Director, or Division Head, or the City Engineer or any of their employees nor any order,
measurement or certificate by the City Engineer nor any order by the Director for the payment of money, nor
any payment for, or acceptance of, the whole or any part of the work, by the Director of the Division of
Planning, nor any extension of time, nor any possession taken by the Director or his employees, shall
operate as a waiver of any provision of this contract, or any power herein reserved to the party of the first
part, or of any right to damage herein provided; nor shall any waiver of any breach of this contract be held to
be a waiver of any other subsequent breach.

Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to each
and every other remedy herein provided; and in addition to all other suits, actions or legal proceedings the
party of the first part shall be entitled to as of right.

G.50 CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES. The Contractor shall afford while
the work is underway, the necessary facilities to any and all companies owning railway tracks, pipes, subway
ducts, or other surface, sub-surface or super-surface construction on the line of the work, in the preservation
of the same from injury, all without charge therefore the expense to the City.

G.51 EXAMINATIONS. At any time before or after completion of the work, should the City Engineer require
it, the Contractor shall make such openings, and to such extent, through such part or parts of the work, as
the City Engineer may direct, and shall restore the work so distributed to the satisfaction of the City
Engineer; and should the work, in the opinion of the City Engineer, whose decision shall be final and
conclusive therein, be found faulty in any respect, the whole of the expense incurred thereby shall be
defrayed by the Contractor, according to and upon the prices herein set forth, but if otherwise, by the City.
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SUPPLEMENTARY GENERAL TERMS & CONDITIONS
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SUPPLEMENTARY GENERAL CONDITIONS
PENNSYLVANIA HUMAN RELATIONS ACT CONDITIONS
GENERAL
The CONTRACTOR shall conform to the provisions of Act No. 222 (October 27, 1955) and as amended and
supplemented, known as the "Pennsylvania Human Relations Act", and in accordance with the provisions of
the Regulations of the Pennsylvania Human Relations Commission, as adopted March 8, 1974, 4 Pa.B. 409,

amended March 7, 1975, 5 Pa. B. 434, 16 Pa. Code Chapter 49.

NON-DISCRIMINATION PROVISION

During the term of this CONTRACT, the CONTRACTOR shall agree to the following provisions

(@) The CONTRACTOR shall not discriminate against any employee, applicant for employment,
independent contractor or any other person because of race, color, religious creed, ancestry, national origin,
age or sex.

The CONTRACTOR shall take affirmative action to ensure that applicants are employed,
and that employees or agents are treated during employment, without regard to their race, color, religious
creed, ancestry, national origin, age or sex. Such affirmative action shall include, but is not limited to, the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training.

The CONTRACTOR shall post in conspicuous places, available to employees, agents,
applicants for employment and other persons, a notice, to be provided by the OWNER, setting forth the
provisions of this nondiscrimination clause.

(b) The CONTRACTOR shall in advertisements or requests for employment, placed by it or on
its behalf, state that all qualified applicants will receive consideration for employment without regard to race,
color, religious creed, ancestry, national origin, age or sex.

(c) The CONTRACTOR shall send each labor union or workers' representative or
understanding, a notice advising said labor union or workers' representative of its commitment to this
nondiscrimination clause. Similar notice shall be sent to every other source of recruitment regularly utilized
by the CONTRACTOR.
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SUPPLEMENTARY GENERAL PROVISIONS

1. Contract Work Hours and Safety Standards Act Provisions

The Contractor, if the contract is in excess of $2,000, and any of his subcontractors, shall comply
with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 USC 327- 330) as
supplemented by Department of Labor Regulations contained in 29 CFR Part 5.

Under Section 103 of the Act, the Contractor and any of his subcontractors, shall be required to
compute the wages of every mechanic and laborer on the basis of a standard work day of eight hours and a
standard work week of forty hours. Work in excess of the standard work day or week is permissible,
provided the worker is compensated at a rate not less than one and one-half times the basic rate of pay for
all hours worked in excess of eight hours in any calendar day or forty hours in any work week. Section 5 of
the Federal Labor Standards Provisions, for the Community Development Block Grant Program, dated 9/75,
and appearing elsewhere in this Contract, sets forth in detail the Section 103 requirements.

Section 107 of the Act provides that no laborer or mechanic shall be required to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous to his health and
safety, as determined under construction, safe and health standards promulgated by the Secretary of Labor.
These requirements do not apply to the purchase of supplies or materials or articles ordinarily available on
the open market.

2. Lead-Based Paint Hazard

The Contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR,
Part 35, which are applicable to the construction or rehabilitation of residential structures. To the extent that
the subject matter of this Contract involves residential structures, the Contractor will comply with the lead-
based paint regulations.

3. Compliance with Air and Water Acts

This Agreement is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et
seq., the Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the
Environmental Protection Agency with respect thereto, at 40 CFR Part 15, as amended from time to time.

The Contractor and any of its subcontractors for work funded under this Agreement which is in
excess of $100,000 agree to the following requirements:

(1) A stipulation by the Contractor or subcontractors that any facility to be utilized in the performance of
any non-exempt contract or subcontract is not listed on the List of Violating Facilities issued by the
Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

2) Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean Air Act,
as amended, (42 USC 1857c¢-8) and Section 308 of the Federal Water Pollution Control Act; as amended,
(33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well as all other
requirements specified in said Section 114 and Section 308, and all regulations and guidelines issued
thereunder.

3) A stipulation that as a condition for the award of the Contract prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or to
be utilized for the Contract is under consideration to be listed on the EPA List of Violating Facilities.

4) Agreement by the Contractor that he will include or cause to be included the criteria and
requirements in paragraph (1) through (4) of this Section in every non-exempt subcontract and requiring that
the Contractor will take such action as the Government may direct as a means of enforcing such provision.

In no event shall any amount of the assistance provided under this Agreement be utilized with
respect to a facility which has given rise to a conviction under Section lI3(c)(l) of the Clean Air Act or Section
309(c) of the Federal Water Pollution Control Act.

116
Kenhorst Boulevard ADA Curb Ramps Project 2016



4, Interest of Members, Officers, or Employees of Pubic Body,
Member of Local Governing Body, or Other Public Officials

No member, officer, or employee of the Public Body, or its designees or agents, no member of the
governing body of the locality in which the program is situated, and no other public official of such locality or
localities who exercises any functions or responsibilities with respect to the program during his tenure or for
one year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds
thereof, for work to be performed in connection with the program assisted under the Agreement.

5. Prohibition Against Payments of Bonus or Commission

The assistance provided under this Agreement shall not be used in the payment of any bonus or
commission for the purpose of obtaining HUD approval of the application for such assistance, or HUD
approval of applications for additional assistance, or any other approval or concurrence of HUD required
under this Agreement, Title | of the Housing and Community Development Act of 1974 or HUD regulations
with respect thereto; Provided, however, that reasonable fees or bona-fide technical consultant managerial
or other such services, other than actual solicitation, are not hereby prohibited if otherwise eligible as
program costs.
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SUPPLEMENTAL GENERAL CONDITIONS
FEDERAL AND STATE STATUTES

This Section is a listing of Federal and State statutes, rules, and regulations dealing with the prevention of
environmental pollution and the preservation of public natural resources that could effect the project. The
CONTRACTOR shall be responsible for compliance with all applicable statutes, rules and regulations,
including, but not limited to the following.

PENNSYLVANIA STATUTES AND REGULATIONS

The Clean Streams Law, Act of June 22, 1937, P.L. 1987, as amended 35 P.S. 691 et seq. and Chapters 73,
91, 92, 93, 97, 101, and 104 of Department of Environmental Resources regulations promulgated
thereunder.

Pennsylvania Sewage Facilities Act, Act of January 24, 1966, P .L. 1535, Subsection 1 (35 P.S., Subsection
750.1) and Chapters 71 and 73 of Department of Environmental Resources regulations promulgated
thereunder.

Air Pollution Control Act, Act of January 8, 1960, P.L. 2119, as amended, October 26, 1972, 35 P.S.
Subsection 4001 et seq. and Chapters 121, 123, 127, 129, 131, 135, 137, 139, and 141 of Department of
Environmental Resources regulations promulgated thereunder.

Surface Mining Conservation and Reclamation Act, Act of May 31, 1945, P.L. 1193, as amended, 52 P.S.
1396.1 et seq. and Chapter 77 of Department of Environmental Resources regulations promulgated
thereunder,

Bituminous Coal Open Pit Mining Conservation Act, Act of May 31, 1945, P.L. 1198, 52 P.S. 1396.1 et seq.

Pennsylvania Solid Waste Management Act, Act of July 31, 1968, P .L. (No. 241), 35 P.S. 6001 et seq. and
Chapter 75 of the Department of Environmental Resources regulations promulgated thereunder.

Dams and Encroachments Act, Act of June 25, 1913, P.L. 555, Subsection 4, as amended, 32 P .S. 684;
Water Power and Water Supply Act, Act of June 14, 1923, P.L. 704, Subsection 7, 32 P.S. 597; Section
1920-A of the Administrative Code, 71 P.S. 510-520 and Chapter 105 of the Department of Environmental
Resources regulations promulgated under all three Acts.

Water Well Drillers License Act, Act of Way 29, 1956, P.L. 1840 Subsection 12, 32 P.S, 645.12, and Chapter
107 of the Department of Environmental Resources regulations promulgated thereunder.

Waterworks Act, Act of April 22, 1905, P,L. 260, as amended, 35 P.S. 711 et seq., and Sections 1918-A,
1920-A of the Administrative Code 71 P.S. Subsection 510-20 and Chapter 109 of the Department of
Environmental Resources regulations promulgated under both Acts.

Sections 1917-A and 1920-A of the Administrative Code, 71 P.S. 510-17 and 510-20 and Chapters 179, 191,
201, 203, 241, and 243 of the Departmental Regulations issued thereunder.

Atomic Energy Act, Act of January 28, 1966, P.L. 152s, Subsection 301 (73 P.S. I130I) and Chapters 221,
227, 229, 231, 233, and 235 of the Department's Regulations issued thereunder.

Act of November 18, 1968, P.L. (No. 322), Subsection 4, (63 P.S. 1004) and Chapters 301, 303, and 305 of
the Department's regulations promulgated thereunder,

The State-Pennsylvania Environmental Bill of Rights, Article 1, section 27 of Pennsylvania Constitution.
Land Acquisition Act, Act of June 22, 1964, P.L. 131, 72 P.S. 3946.1 et seq.
Act authorizing Commonwealth to acquire open space, Act of January 19, 1968, P.L. 992, 3 P.S. 5001 et

seq.
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Land and Water Conservation and Reclamation Act, Act of January 19, 1963, P.L. 996, 32 P.S. 5101 et seq.

Land Recycling and Environmental Remediation Standards Act of May 19, 1995, P.L. 4, No. 2, as amended,
35 P.S. 6062.301 et seq.

Act authorizing covenants with land owners for open space, Act of January 13, 1966, P.L. 1292, 16 P.S.
11941 et seq.

Coal Land Improvement Act, Act of July 19, 1965, P.L. 216, 52 P.S. 30.101 et seq.
Soil Conservation Law Act, Act of May 15, 1945, P.L. 547, 3 P.S. 849 et seq.
Susquehanna River Basin Compact, Act of July 17, 1968, P.L. 32 P.S. 820.1 et seq.

Wheeling Creek Watershed Protection and Flood Prevention Commission Act of August 2, 1967, P.L. 189,
32 P.S. 819.1 et seq.

Disaster Relief Act, Act of July 6, 1961, P.L. 515, 71 P.S. 1689.101 et seq.

Brandywine River Valley Compact, Act of September 9, 1959, P.L. 848, 32 P.S.

Great Lakes Basin Compact, Act of March 22, 1956, P.L. 1333, 32 P.S. 817.1-817

An Act protecting water supply sources, Act of January 18, 1952, P.L. 2148 35 P.S. 731, 732
Stream Clearance Act of June 5, 1947, P.L. 420, 32 P.S. 659

Ohio River Valley Sanitation Compact, Act of April 2, 1945, P.L. 103, 32 P.S., 816.1 et seq.
Potomac River Valley Compact, Act of May 29, 1945, P.L. 1134 32 P.S. 741 et seq.

Act of June 4, 1945, P.L. 1383, 32 P.S. 751.1 et seq.
Uniform Interstate Air Pollution Agreements Act, Act of February 17, 1972

Act limiting the amount of noise produced by motor vehicles, providing noise testing and fixing penalties, Act
of January 26, 1972

Act regulating vehicle emission systems, Act of June 16, 1972

Act creating a weather modification board, Act of 449, January 19, 1968, P.L. 1024, 3 P.S. 1101 et seq.
Hazardous Substances: Transportation Act, 1966 of (November 9, 1966), 75 P.S., 2101 et seq., P.L. 657
Vehicle Code, Act of (April 29, 1959), 75 P.S. 101 et seq., P.L. 58, as amended.

State Highway Law, Act of (June 1, 1945), 36 P.S. 670-101 et seq., P.L. 1242, as amended.

Outdoor Advertising Control Act of 1971, Act of (December 15, 1971), 32 P.S. 2718.101 et seq.
Regulating snowmobiles, providing registration and fees, and providing penalties, Act of (August 12, 1971)

Providing for roadside landscaping and scenic development, Act of (September 27, 1966), 36 P.S. 670-
413.1, P.L. 94

Act restricting the establishment and maintenance of junkyards along highways, Act of (July 28, 1966), 36
P.S.2719.1 et seq., P.L. 91

Camp Regulation Act, Act of (November 10, 1959), 35 P.S. 3001 et seq., P.L. 14
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The Fish Law of 1925, Act of May 2, 1925, P.L. 448, as amended, 30 P.S. 1 et seq.

Act creating the "Pennsylvania Historical and Museum Commission”, Act of June 6, 1945, P.S. 61, 62, 70,
104, 142, 158, 716, P.L. 1398

Relating to wildlife land management and research, Act of (June 24, 1939), 34 P.S. 1311.944, P.L. 239
Penal Code, Act of (June 24, 1939) 18 P.S. 4101 et seq., P.L. 872, as amended

Workmen's Compensation Act, Act of (June 21, 1939), 77 P.S. 1 et seq., P.L. 15

Occupational Disease Act, Act of (June 21, 1939), 77 P.S. 1201 et seq., P.L. 5

The Game Law, Act of (June 3, 1937), 34 P.S. 1311.1 et seq., P.L. 1225

Uniform Standards Code for Mobile Homes, Act 69, May 11, 1972

Industrial Housing Act, Act 70, May 11, 1972

Pennsylvania Meat and Poultry Hygiene Law of 1968, Act of July 9, 1968, P.L. 31 P.S. 438.1 et seq.
Housing Agency Law, P.L. 1688 (1959), 35 P.S. 1680, 101 et seq.

Pennsylvania Pesticide Act of 1957, Act of (1957), 63 P.S. 390-9, P.L. 248

Local Health Administration Law, Act of (August 24, 1951) 16 P.S. 1201 et seq. P.L. 1305

Housing and Redevelopment Assistant Law, Act of (May 20, 1949) 35 P.S. 166l et seq., P.L. 1633

Housing and Redevelopment Assistance Law, Act of (May 20, 1949) 72 P.S. 5860 612; 5860 701, 5860 703;
P.L.579

Pennsylvania Plant Pest Act of 1937, Act of (April 21, 1937) 3 P.S. 214-1 et seq., P.L. 318

General Safety Law, Act of (May 18, 1937), 43 P.S. 25-1 et seq., P.L. 654

Explosives Law, Act of (July 1, 1937), 73 P.S. 151 et seq., P.L. 2681

Milk Sanitation Law, Act of (1935), 31 P.S. 645 to 660g

Industrial Park Loans, Act of (August 31, 1971) Authorizing the Department of Community Affairs to develop
and administer an Urban Technical Assistance Program, Act of (March 21, 1970), 71 P.S. 1049 101 et seq.,
P.L. 195

Development Act, Act of (May 6, 1968), 73 P.S. 361 et seq.

Urban Redevelopment Law, Act of (November 16, 1967), 35 P.S., 1704. 1 et seq., P.L. 498

Industrial Development Assistance Law, Act of (May 31, 1956), 73 P.S. 351 et seq., P.L. 1911

Industrial Development Authority Law, Act of (May 17, 1957), 73 P.S. 301 et seq., P.L. 1609

Commerce Law, Act of (May 10, 1939), 71 P.S. 1709-1 et seq., P.L. 111

Act 484 (August 23, 1961) bringing clay mines within the scope (Subsidence Insurance) of the Act, Act of
(July 1, 1971)

Refuse Disposal Control Act, Act of (September 24, 1968), 52 P.S. 3051 et seq.
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Bituminous Mine Subsidence and Land Conservation Act, Act of (April 27, 1966), 52 P.S. 1406.1 et seq.,
P.L.31

Interstate Mining Compact, Act of (May 5, 1966), 52 P.S., 3251 et seq., P.L. 40

Pennsylvania Anthracite Coal Mine Act, Act of (November 10, 1965), 52 P.S., 70-101 et seq., P.L. 721
providing funds to alleviate pollution of streams from abandoned coal mines, Act of (December 15, 1965), 35
P.S. 760.1, P.L. 1075

Coal Mine Subsidence Insurance Fund, Act of (August 23, 1961), as amended, 51 P.S. 3201 et seq., P.L.
1068

Oil and Gas Conservation Law, ACt of (July 25, 1961), 58 P.S. 401 et seq., P.L. 825

Laws relating to bituminous coal mines, Act of (July 17, 1961), 52 P.S. 701-101 et seq., P.L. 659
Relating to Subsidence Safety, Anthracite Coal, Act of (Sept. 20, 1961), 52 P.S. 672.1 et seq., P.L. 1538
Relating to Mining in Safety Zones, Act of (December 22, 1959), 52 P.S. 3101 et seq., P.L. 1994
Providing for anthracite mine drainage, Act of (July 7, 1955), 52 P.S. 687 et seq., P.S. 258

Coal Mine Sealing Act of 1947, Act of (June 30, 1947), 52 P.S. 28.1 et seq.

FEDERAL STATUTES & REGULATIONS

Airport and Airway Development Act of 1970, 49 U.S.C. 1701, 1703, 1717-1222.

Anadromous Fish Conservation Act, 16 U.S.C. 7579-757f.

Appalachian Regional Development Act of 1965, 40 App. U.S.C., Subsection 1,2, 202, 205, 206, 212.

Atomic Energy Act of 1954 4z U.S.C., Sec. 2011

2012 2133
2013 2134
2014 2136
2021 2137
2051 2140
2052 2231
2053 2232
2061 2233
2062 2234
2071 2235
2073 2236
2077 2237
2091 2238
2092 2239
2093 2240
2097 2241
2111 2274
2131 2275
2132 2277
42 U.S.C. 2011. ..... 10 C.F.R. Parts1 and 4

2013. ... 10 c.F.R. Part 50
2021. ... 10 c.F.R. Part 150
2051. ... 10 c.F.R. Part 37
2071. ... 10 c.F.R. Part 70
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2073. ..... 10 c.F.R. Parts 20, 70-73

2077. ..... 10 c.F.R. Part 110

2092. ..... 10 c.F.R. Part 40

2093. ..... 10 c.F.R. Parts 20, 40, 71

2111. ... 10 c.F.R. Parts 20, 30-40, 71

2131. ..... 10 c.F.R. Part 50

2132. ..... 10 c.F.R. Parts 2, 50

2133. ... 10 c.F.R. Parts 20, 50

2134. ..... 10 c.F.R. Parts 20, 50

2137. ..... 10 c.F.R. Parts 55

2232. ..... 10 c.F.R. Parts 30, 32-38, 40-50,70-71, 100
2233. ..... 10 c.F.R. Parts 2, 30-36, 40-50,70-71, 73
2234. ..... 10 c.F.R. Parts 30, 40, 50, 70

2235. ... 10 c.F.R. Part 50

2236. ..... 10 c.F.R. Parts 2, 30, 36, 40, 50,55, 70
2237. ..... 10 c.F.R. Parts 30, 40, 50, 55, 70

2239. ..... 10 c.F.R. Parts 2, 50

2241. ..... 10 c.F.R. Parts 2, 115

Bankhead-Jones Tenant Act, 7 U.S.C. 1010, 1012
7 U.S.C. 1010: 36 C.F.R. 213, 7 C.F.R. Part 15 111-161
1011: 55 C.F.R. 211, 231, 7 C.F.R. Part 15, 600, 1800
1012: 7 C.F.R. Part5

Black Bass Act

16 U.S.C. 851
852
852a
852b
852¢c
853
854
855
856
Clean Air Act
42 U.S.C. 1857-1857L, 1857a, 1857b, 1857b-1, 1857c to 1857c-9,
1857d, 1857d-1, 1857e, 1857-6b,1857f t. 1857f-5a,
1857-6 to 1857f-6¢, 1857f-6e, 1857f-7, 1857f-9 to
1857f-12, 1857g, 1857h to 1857h- 1857i, a857j to 1857-3,
1857k, 18571, 1858, 1858a.
42 U.S.C, 1857 et seq. 40 C.F.R. Parts 30, 51

1857b 42 C.F.R. Parts 52,61

1857c 40 C.F.R. Part 81

1857f-3 19 C.F.R. Part 12

1857f-6b 40 C.F.R. Part 30

1857f-6¢ 40 c,F.R. Part 79

18579 40 C.F.R. Parts 81 and 85
42 C.F.R. Parts 52 and 61

1857h-2 45 C.F.R. Part 54

1858 et seq. 40 C.F.R. Part 30

Consolidated Farmers Home Adninistration Act of 1961
7 U.S.C. 1921 7 C.F.R. Part 1800

1922; 7 C.F.R. Part 15, 1821
19237 C.F.R. Part 15, 1821
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19247 C.F.R. Part 15, 1821

19257 C.F.R. Part 1821

1926 7 C.F.R. Part 15

1942 7 C.F.R. Part 151961-1967 7 C.F.R. Part 1832

Delaware River Basin Compact 75 Stat. 688 Enacted 1961

Department of Transportation Act, 29 U.S.C. 213 (a) (5), 40 U.S.C. 201, 206; 49 U.S.C. 1653
Dingell-Johnson Sport Fish Restoration Act, 23 U.S.C. 204; 23 C.F.R. Part 15

Endangered Species Conservation of 1969, 16 U.S.C., 668aa-668cc-5

Environmental Protection Agency Regulations, 40 C.F.R. Part 15

Federal Aid Highway Act of 1968, 49 U.S.C. 1653, 23 U.S.C. 131, 138, 205, 319;

23 U.S.C. 131 23 C.F.R. Parts 20, 21, 22
205 36 C.F.R. Parts 212

National Historic Preservation Act of 1966
16 U.S.C.

Federal Insecticide, Fungicide, and Rodenticide Act, 7 U.S.C.
135, 1354, I135b-k
7 U.S.C. 136b 10 C.F.R. Part 164 7 C.F.R. Part 760
135d 40 C.F.R. Part 162, 164

Federal Power Act
16 R.S.C. 803; 18 C.F.R. Parts 4-8, 11-12, 131,
16 R.S.C. 828

Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et. seq. 201, 302, 303, 30@, 306, 307,
308, 310, 311, 312, 316, 318, 401, 402, 403, 404, 405

Federal Water Project Recreation Act,
16 U,S.C. 460L-5, 460L-72 to 460L-21
16 U.S.C. 460L-5 36 C.F.R. Part 251

Fish and Game Sanctuary Act, 16 U.S.C. 694-694b

Fish Restoration and Management Project Act, 16 U.S.C. 777-777k, 777a, 777c, 777c-7779, 16 U.S.C. 777
43 C.F.R. Part 17

Fish and Wildlife Act of 1956, 16 U.S.C. 742a-742j
16 U.S.C. 742c 50 C.F.R. Part 250
742c 50 C.F.R. Part 255
260-264
266-279

Fish and Wildlife Coordination Act, 16 U.S.C. 661-666¢c

Fisherman's Protective Act of 1967, 22 U.S.C. 1971-1976

Flood Control Act of 1944, 33 U.S.C. 701, 708, 16 U.S.C. 1001, 1002, 4601, also see: River & Harbor Act of
1962 and Flood Control Act of 1962; 33 U.S.C. 426e, 596 and River & Harbors Flood Control Act of 1965, 42

U.S.C., 1962d-4 16 U.S.C. 460d 32 C.F.R. Part 300 36 C,F.R. Parts 311-326, 16 U.S.C. 1001, 1002, 7
C.F.R. Parts 15, 600
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Game and Wildlife Act, 16 U.S.C, 715d-1, 715d-2, 715e, 715e-1,

715k-1, 715s, 718b-818e; 18 U.S.C. 42, 44, 2054, 3112;
16 U.S.C. 715s 43 C.F.R. Part 17

50 C.F.R. Parts 28, 34
18 U.S.C. 42 19 C.F.R. Part 12

50 C.F.R. Part 13

Highway Beautification Act of 1965, 23 U.S.C. 131,
23 C.F.R. Parts 20, 21 @ 22

Land and Water Conservation Fund Act of 1965, 16 U.S.C. 460L-4 to 460L-11

Migratory Bird Conservation Act, 16 U.S.C. 715-715r, 7159, 715c, 715i-715k,
16 U.S.C. 715i 36 C.F.R. Part 322
43 C.F.R. Parts 5, 4250
50 C.F.R. Parts 25-33, 60

Migratory Bird Treaty Act, 16 U.S.C. 703-708, 709a, 710, 668aa, 668b, 668d-1
60 U.S.C. 668aa, 50 C.F.R. Part 17
668bb 50 C.F.R. Parts 70, 71, 31, 35
668cc-1 50 C.F.R. Part 17
Multiple-Use Sustained Yield Act of 1966, 16 U.S.C. 475, 528, 531
16 U.S.C. 475 36 C.F.R. Part 221
528-531 36 C.F.R. Part 212, 221, 251-261
Federal Noise Control Act of 1972, 42 USCA Section 1858
National Emission Standards Act, 42 U.S.C. 1857f-1 to 1857f-7

National Environmental Policy Act of 1969, 42 U.S.C. 4311, 4331-4335, 4341-434

42 U.S.C. 4321 et. seq. 40 C.F.R. Part 30
45 C.F.R. Part 640
4332 10 C.F.R. Part 50

14 C.F.R. Part 1204

National Trails System Act, 16 U.S.C. 1241-1249,
36 C.F.R. Part 251

National Wildlife Refuge System Administration Act of 1966,
16 U.S.C. 668dd, 668ee

16 U.S.C. 668dd 50 C.F.R. Part 32
Oil Pollution Act of 1961, 33 U.S.C. 1001-1015
33 U.S.C. 1007 46 C.F.R. Parts 2, 35, 78, 93, 97,
167, 196
1008-1011 32 C.F.R. 151

Recreational Use of Conservation Areas Act, 16 U.S.C. 450K, 50 C.F.R.
Parts 25-29, 31-33, 70-71

Refuse Act of 1899, 33 U.S.C. 401, 403-4, 406-9, 411-415
Resource Recovery Act of 1970, 42 U.S.C. 3251-3254f, 3256-3259

River and Harbor Act of 1958, 33 U.S.C. 610
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Soil Conservation and Domestic Allotment Act
16 U.S.C. 590-a-590-g, 590i, -5900
16 U.S.C. 590a-7 C.F.R. Part I5;
16 U.S.C. 5909 7 C.F.R. Parts 701-706, 708, 780

Solid Waste Disposal Act,
42 U.S.C. 3251-3259, 40 C.F.R. Part 30

Water Bank Act, 16 U.S.C. 1301-1311

Watershed Protection and Flood Prevention Act,
16 U.S.C. 1001-1008, 10064, 1006b
16 U.S.C. 1001-1007 7 C.F.R. Part 600
1006a 7 C.F.R. Part 1800, 1861

Wetlands Acquisition Act, 16 U.S.C. 715K-3 to 715K-5
Wilderness Act, 16 U.S.C. 1131-1136;
36 C.F.R. Parts 251-261,
43 C.F.R. Part 19
50 C.F.R. Part 35
Wildlife Restoration Act, 16 U.S.C. 669-669b, 669c-669i
16 U.S.C. 669 43 C.F.R. Part 17
669i 50 C.F.R. Part 30

Wild and Scenic Rivers Act, 16 U.S.C. 1271-1287
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SECTION 01 11 00
SUMMARY OF WORK

PART 1 GENERAL

1.01 REQUIREMENTS OF DIVISION 01

A.

Work in this Specification is divided into descriptive Sections which are not intended to
identify contractual limits between Subcontractors, nor between the Contractor and its
Subcontractors. The Contractor shall be responsible for organizing division of labor and
supply of Products and Services essential for the detail coordination and completion of the
Work.

1.02 STATEMENT OF WORK

A.

. The Contract is with the City of Reading and is not funded by or administered by

PennDOT. However, the Work included in this project shall be constructed in conformance with
current PennDOT Publication 408, latest revisions thereto, which are made a part hereof. PennDOT
Bulletins and Publications referred to in Publication 408 are also made a part of these documents.

The Contractor shall be solely responsible for furnishing all materials, equipment, supplies,
labor, fuel or other appurtenances, and performing all Work as required by the Contract in
compliance with the Specifications, Publication 408, details and drawings, as amended
herein, which are made part hereof, including any details provided by the Engineer or City in
interpretation of the Contract.

The project shall be completed in a workmanlike manner by qualified personnel.

. All bidders must be PennDOT prequalified, and must meet the requirements for work

classification codes that apply to Work. Subcontractors performing work related to traffic
signals, pedestrian signals and related construction are also required to be PennDOT
prequalified. Other subcontractors are not required to be PennDOT prequalified.

The Work shall be complete in place and all materials, services or labor not specifically
mentioned in the Specifications or shown on the Drawings necessary for the project shall be
performed or supplied at no additional cost to the City.

The Contractor shall be responsible for providing all proper WORK ZONE TRAFFIC
CONTROL (WZTC) including lane closures and flagging. All WZTC and detour routing,
where authorized, shall be in strict compliance to PennDOT Publication 213. No work may
commence or equipment be placed on any public road or right-of-way until ALL required
WZTC devices are in place. A Maintenance and Protection of Traffic (MPT) Plan shall be
submitted for approval by the City and Police Department at or prior to the preconstruction
meeting. All WZTC and detour routing is the responsibility of the Contractor. The
Contractor shall maintain a neat and organized work area at all times in a manner to
accommodate emergency response vehicles requiring access to the site (Fire, Police,
Ambulance, etc.).
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G. Utility Coordination/Adjustments: The coordination required to accommodate any and all
adjustments of existing utility facilities shall be the responsibility of the Contractor. The City
Public Works Department and the Reading Area Water Authority will provide manhole and
utility box adjustment rings to the Contractor. The Contractor will install the rings as needed
to adjust the top of the utility structures to the finished pavement grade. The Contractor is
responsible to coordinate all utility adjustments with each utility provider. Any adjustments
needed during the work performed by a Subcontractor shall also be the responsibility of the
Contractor.

H. If any existing facility is not adjusted prior to the completion of any line item in this Contract
and additional work must be performed, the Contractor will perform the work at no additional

cost to the City. All utility coordination and adjustments shall be considered incidental to the
pay items.

1.03 COMPLETION DATE

A. The Contract shall be completed within 272 days from the Notice to Proceed.
PART 2 LOCATION OF WORK

201 LOCATION
A. The intersections located along Kenhorst Boulevard in the City of Reading beginning at the

intersection of Kenhorst Boulevard and Museum Road, and ending at the intersection of
Kenhorst Boulevard and the alley between Gregg Ave. and Lancaster Ave.

PART 3 SCOPE OF WORK
3.01 DESCRIPTION OF WORK
A. The Work to be performed under this Contract shall include, but not necessarily be limited to,

furnishing and installing, complete and in place ADA curb ramps, curbs, related sidewalks and other
intersection improvements, including but not limited to:

1. Establishment of Lines and Grades, including site survey and preparation of final Design
Drawings based on the Concept Drawings included in the Project Manual.

2. Furnishing all materials, equipment and construction as necessary to ensure that the
completed Work will meet ADA and PennDOT requirements.

3. Demolition and removal of existing sidewalks, curb ramps and related appurtenances as
required to install the Work.

4. Constructing Work under this contract consists of installing the Work as indicated on
approved Design Drawings, and other intersections if selected by the City, and as
indicated in the Bid Award, to ensure ADA compliance.

B. The Work shall meet the requirements of the following PennDOT publications, as amended.
Pennsylvania Department of Transportation Publication 408 Specifications
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(Current Edition)

Commonwealth of Pennsylvania Department of Transportation Regulations
(Title 67, Chapter 211)

Department of Transportation, Publication 68 (latest edition)

Commonwealth of Pennsylvania 8700 Series Drawings, Department of
Transportation, Publication 111 (latest edition)

Commonwealth of Pennsylvania 7800 Series Drawings, Department of
Transportation, Publication 148 (latest edition)

Commonwealth of Pennsylvania, Publication 72, Department of Transportation
Standards for Roadway Construction (latest edition)

The FHWA Manual for Uniform Traffic Control Devices (MUTCD)

The Americans with Disabilities Act Accessibility Guidelines for Buildings and
Facilities (ADAAG)

The Proposed Accessibility Guidelines for Pedestrian Facilities in the Right of
Way (PROWAG)

3.03 SPECIAL CONDITIONS

A.

Any curbs, sidewalks, pavement or private property damaged by the Contractor shall be
repaired as required by the Engineer at no expense to the City. Any curb, sidewalk or
pavement repairs shall comply with the City of Reading Construction Standards.

All excavation, including excavation for subgrade, trench excavation and bulk excavation, is
unclassified and includes excavation and removal of all soil, shale, rock, boulders, fill, and all
other materials encountered, of whatever nature.

Cutting of the pavement for patching shall be performed in a neat and clean manner. Excess
material shall be removed from the project site and disposed of properly by the Contractor.
All areas where proposed paving abuts existing paving, the existing paving shall be saw cut

The Contractor shall use caution so as not to disturb or cover property corners located within
the project area. The Contractor shall be responsible to re-establish any property corner
disturbed during construction at no cost to the City or property owner.

The estimated quantities under the price bids as shown on the Proposal are approximate only,
are not guaranteed, and are subject to final checking as actually constructed on the project
site. The Contractor shall notify the Engineer, in writing, should the quantities to be installed
exceed ten percent (10%) of the total Contract amount due to actual field conditions. Any
quantities in excess of ten percent (10%) of the total Contract shall not be authorized by the
City/Engineer without issuance of a Contract Change Order, prior to actual installation and
verification by the Engineer.

Kenhorst Boulevard ADA Curb Ramps Project 011100 130



3.01

F. Quantities for payment will be determined by actual measurements taken in the field by the
Engineer as the Work progresses and for material delivered as required. Payments shall be
made on the basis of UNIT PRICES as shown in the Proposal.

G. Cutting of the pavement for patching and pavement joints shall be performed in a neat and
clean manner. Excess material shall be removed from the project site and disposed of
properly by the Contractor. All areas where proposed paving abuts existing paving, the
existing paving shall be saw cut or milled at one and one half inch (1'%”).

H. Where the bituminous pavement is placed adjacent to curbs, along pavement joints, and
adjacent to structures, utilities, etc., apply PG 64-22 along the full length of all such joints in
accordance with PennDOT specifications.

I. The Contractor shall use caution so as not to disturb or cover property corners located within
the project area. The Contractor shall be responsible to re-establish any property corner or
other monument disturbed during construction at no cost to the City or property Owner.

J.  The Contractor is required to submit a Work Zone Traffic Control Plan in accordance with
PennDOT Publication 213M, which will require approval from the City.

K. Mix Designs for bituminous paving materials shall be submitted for approval three (3) weeks
prior to starting work.

SPECIAL PROVISIONS TO PENNDOT PUB 408

These special provisions supplement the specifications in PennDOT Publication 408.

Item 0630-0010 Plain Cement Concrete Curb

DESCRIPTION — Work includes furnishing all materials for and construction of PCC curbing in
accordance with the contract documents and City of Reading’s Standard Engineering Drawings, or
as otherwise directed by the Engineer. Incidental work includes cutting to a neat line, demolition of
existing curbing, trenching of the adjacent street pavement, excavation and disposal of all excavated
materials and related street pavement excavation and street pavement restoration.

CONSTRUCTION REQUIREMENTS - Curbs shall be constructed in accordance with the City of
Reading’s Standard Curb Detail as modified by the curb ramp design provided by the contractor.
All street trenching shall be restored in accordance with the City of Reading’s Street Cut Ordinance
and the pavement restoration standards.

MEASUREMENT — The measurement for Plain Cement Concrete Curb shall be the installed length
of the curb measured in the field.

PAYMENT - per Lineal Foot (LF).

Item 0676-0001 Cement Concrete Sidewalk

Kenhorst Boulevard ADA Curb Ramps Project 011100 131



DESCRIPTION — Work includes construction of cement concrete sidewalks on an aggregate bed as
shown on the approved drawings.

CONSTRUCTION REQUIREMENTS - Construction methods shall conform to the requirements
specified in Publication 408 Sections 676 and 704, Table A, in accordance with the approved curb
ramp Design Drawings provided by the Contractor for this project. Where discretionary items are
not determined by the above, utilize the City of Reading Standard Drawings in coordination with
the Engineer.

Revise and amend Pub 408.676 as follows:
Perform all work within the City Right Of Way.

Do not start work on Cement Concrete Sidewalks at any intersection until the drawings for that
intersection has been submitted and approved by the Engineer in writing.

Construct plain cement concrete curb ramps at the locations indicated on the Design Drawings
provided by the Contractor, as approved by the Engineer. All ramps shall conform to the design
criteria as shown on Standard Drawings RC-67M and RC-64M, meeting the requirements of Pub.
13M, the Design Manual Part 2, Chapter 6. Alterations to the existing facilities must meet the
requirements unless a Technically Infeasibility Form has been approved by the Engineer for each
deficient location.

As required by the Design Drawings, any minor utility adjustments shall be provided to include, but
not limited to, minor vertical adjustments of manholes, junction boxes, valve boxes, sewer traps,
and replacement of street signs, hardscaping, etc. Some quadrants will require resetting City
monuments, refer to Item 9000-1002 Reset City Survey Monuments.

All minimum and maximum dimensions indicated on the drawings are absolute and construction
tolerances do not apply to those dimensions. All slopes shall be verified in the field with a Digital
Display Level as specified in Section 609.2(e)3 for compliance. Acceptance of the construction will
not be issued if any constructed ramp does not fully comply with the approved curb ramp design
drawings and applicable standards.

All curb ramps shall include ADA compliant Detectable Warning Surfaces as specified in Pub. 408
Section 695, unless excluded by Pub 13M, Design Manual Part 2.

Remove and dispose of all existing sidewalk to the neat lines and grades.
Eradicate existing pavement marking as required.

Grade areas surrounding the sidewalk that are within the work area to match the grade of the new
sidewalk such that the slopes are flatter than 3:1 and all areas will drain completely. Place topsoil
and seed any disturbed areas with Seeding and Soil Supplement, Formula B as specified in Section
804.2. Reset or replace any disturbed brick or other hardscaping materials to existing conditions.

Any temporary construction activity that affects the existing Pedestrian Access Routes (PAR) shall
provide an acceptable alternate route. This includes all affected sidewalks and crosswalks within the
work area. Construction activities shall not commence within an intersection without an acceptable
alternate pedestrian route established for that intersection. The alternate route shall be established
in accordance with Pub 213, PATA 219 and Pub 13M, Design Manual Part 2, Section 6.14
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Temporary Alternate Circulation Paths at Construction Sites to the maximum extent feasible so that
the usability of the alternate PAR is maintained. Maintain the alternate PAR throughout the duration
of the applicable construction of activity. Stagger construction of the curb ramps at the intersections
to provide for continuous safe pedestrian movements through the intersections at all times during
construction. Leave one side of the intersection unrestricted at all times.

The Contractor shall utilize PennDOT form CS-4401 to evaluate all constructed curb ramps for
compliance with the referenced PennDOT standards. The Contractor shall redesign and reconstruct
any curb ramp that is found to be non-compliant as a result of the evaluation, at no cost to the City.
Exceptions to the PennDOT standards shall only be allowed in cases where specific criteria were
excluded or exceeded in accordance with an approved Technically Infeasible Form (TIF).
Acceptance and payment shall be issued until the curb ramp meets the approved CS-4401 as
amended by any applicable TIF.

Work incidental to Item 0676-0001 includes:

e Removal, storage and reinstallation of any existing traffic signs and sign supports (metal
and wood posts) and other items within the work area, as directed.
e Cutting to a neat line, demolition of existing sidewalk, excavation, disposal of all excavated
materials, grading to match the adjoining grades and restoration of adjacent surfaces.
e Removal of existing rain leader drain pipes, and furnishing and installing new drain pipes
using sch. 40 PVC to match the existing pipe size, line and grades.
e Realignment, replacement and restoration of any existing buried electrical street lighting
conduits and cables that may be affected by the work.
e Adjustments to any existing utility manhole frames or boxes as necessary to ensure that the
lids are flush with the finished grade.
e Protection of city survey monuments including furnishing and installing monument boxes
for existing monuments that are below finished grade. Boxes shall be cast heavy duty with
iron locking lid. Refer also to Item 9000-1003.
e Topsoil, seeding, straw mulch and soil supplements per Formula B, Section 804.2
e Repair of adjacent roadway. Pavements shall be restored in accordance with the City of
Reading Standard Street Cut Restoration specification.
e Temporary protective fence and other measures.
MEASURE AND PAYMENT — The unit of measure and payment for this contract shall be the area
in Square Yards (SY) as measured in the field. The measurement of Cement Concrete Sidewalk
shall include the curb ramps, landing areas, flairs and all adjoining new sidewalk.

Item 0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING
CONSTRUCTION
DESCRIPTION - Hours of operation for this project are restricted to 7:00 A.M. through 5:30 P.M.
Monday through Friday. Perform no work on weekends or on holidays without the written

authorization of the City of Reading Director of Public Works.

Maintain and protect traffic in accordance with PA 67 Code, Chapter 212, Figures PATA 5, 10b,
16, 18, and 24 of Publication 213 dated April 2010, and as indicated on the Traffic Control Plan.

Provide new or like traffic control signs and devices. Do not use reflective sheeting that is
scratched, scarred, dirty or shows evidence of loss of reflectivity. Do not use signs or devices that
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are cracked, bent, dented or broken. Replace reflective sheeting on barricade rails should they
become scratched were reflectivity becomes impaired.

Mount all long term signs on Type Il barricades unless otherwise noted or as directed.

Install Type A or Type B lights on all short term traffic control signing during nighttime
operations, if nighttime operations are approved.

Use Type 11 (orange) retro-reflective sheeting material on all long term traffic control devices.

Coordinate with City of Reading Police Department regarding daily Parking Restrictions within
the work area.

Contractor is responsible to coordinate and obtain any parking space permits from the Reading
Parking Authority.

Maintain access to all side roads, private driveways, and businesses at all times. If short-term
operation will affect access to driveways, provide minimum 72-hour advance notice to property
owner.

As defined in PA 67 Code, Section 173.3(3)(ii), the use of flashing or strobe lights in headlights,
parking lights and taillights is prohibited. All construction vehicles operated within the project
limits are prohibited from using such lights.

Supply sufficient lighting to safely illuminate all work areas during nighttime operations (when
approved). Vehicular headlights are not considered as a light source for work areas.

Use 8’ x 4’ flashing arrow panels for all lane closures.
Protect excavations, and construction work so as not to expose pedestrians to hazards.
Restore all travel lanes to normal traffic flow at the close of each work day.

Do not attach or place adhesive to sign face that is temporarily covered during construction
operations.

Maintain constant surveillance of traffic control operations, and satisfactorily replace or correct all
missing, damaged, ineffective, or misaligned equipment to the satisfaction of the Inspector-in-
Charge.

Equip all construction equipment that travels in any traffic lane open to public use with high
intensity flashing lights. Use flashing lights of an amber color. Have flashing lights operating
when vehicle is entering, leaving, or traveling on any traffic lane open to public use. Provide
lights which have a 360 degree field of vision.

Magnetically attach sign, or approved equal, to all vehicles excluding concrete delivery trucks
used on this project during construction operations which travel the project on any traffic lane
open to public use. Attach sign to rear of vehicles in a prominent position. Maintain signs in a
condition suitable to the Inspector-in-Charge.
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Size of signs for pick-up trucks and smaller vehicles are a minimum 1 foot high by 3 feet wide
with 3 inch letters. Signs for larger trucks are a minimum 2 feet high by 5 feet wide with 6 inch
letters. Provide a sign legend of an orange background with black letters, readable at a distance of
200 feet during daylight hours. Provide sign lettering which reads as follows:

CONSTRUCTION VEHICLE
KEEP ALERT FOR
SUDDEN STOPS AND TURNS

Insure that ANSI 107-2004 Class 2 apparel (orange or fluorescent yellow-green) is worn by all
employees engaged in work operations within the Right-of-Way of any Federal-Aid or State
highway. Flaggers shall be required to wear ANSI 107-2004 Class 2 vests (orange or fluorescent
yellow-green), when performing flagger operations. ANSI 107-2004 Class 3 Apparel shall be
worn by all employees in night time operations.

At completion of project, remove all construction signs and devices from the project site.

MEASUREMENT AND PAYMENT — Lump Sum

Item 0900-1000 Design of Curb Ramps (by quadrant)

DESCRIPTION — Work is the engineering design, crosswalk traffic studies and preparation of
final Design Drawings and related engineering forms for the construction of ADA compliant curb
ramps.

DESIGN REQUIREMENTS — Prepare and submit Design Drawings for each quadrant to include
construction ready lines, grades, elevations and dimensions of the proposed curb ramps in
accordance with PennDOT specifications within the work area shown on the Contract Drawings.
Contractor shall submit a Design Activity Schedule within 7 day after the Notice to Proceed is
issued.

The Design Drawings must sealed by a Professional Engineer licensed in Pennsylvania with
demonstrated experience during the past 5 years with the Americans with Disabilities Act (ADA)
requirements and PennDOT curb ramp design standards and other applicable design criteria,
standards, guidelines and construction. The licensed consultant shall also have experience with
traffic studies related to siting and designing crosswalks at uncontrolled intersections. Provide
Design Drawings is accordance with Pub 408 Section 105.02(c), and in accordance with Section
111 Design Requirements.

Design the curb ramps to accommodate the existing utility facilities within the project. Minor
utility adjustments such as, but not limited to, minor vertical adjustments of manhole frames,
junction box lids,, and valve boxes, etc. shall be required where they interfere with the proper
location of the curb ramps.

The design shall include the preparation of a marked crosswalk engineering study performed in

accordance with PennDOT and the MUTCD guidance documents. The study shall apply to all
crosswalks located at approaches to uncontrolled street intersections within the work limits as
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shown on the Contract Drawings. The engineering study shall be performed in accordance with
the PennDOT, Federal Highway Association and MUTCD procedures for considering marked
crosswalks at approaches to uncontrolled street intersections, including the use of PennDOT Form
TE-672. The recommendations included in the engineering study shall be incorporated into the
Design Drawings following review by the Engineering and as prepared by the Contractor to show
curb ramps at the appropriate uncontrolled intersection approaches, or to exclude such ramps and
crosswalk markings, as recommended by the study. If the engineering study and subsequent
Design Drawings include specific improvements to the curb ramps and crosswalks that require
work that is not included in this contract, then the Contractor shall only install those items
contained in the contract. Any additional work beyond of the contract scope of work shall be
subject to a change order that must be approved in writing by the Engineer prior to construction.
Include as incidental to this work one meeting between the design professional and the City to
present the findings and recommendations of the engineering study.

MEASURE AND PAYMENT — The unit of measure and payment for this contract shall be
EACH. Each consists of one quadrant. A quadrant is defined as: all of the curb ramps and related
ADA features associated with a particular intersection corner, median crossing, island, commercial
driveway or mid-block crossing. Each corner, median crossing, island, commercial driveway (both
sides) and mid-block crossing will be considered one quadrant. A ”Tee” intersection will
constitute a maximum of 3 quadrants.

Item 0900-1001 Reset City Survey Monument

DESCRIPTION — Work is to reset existing City of Reading survey monuments that are located
within the work area and that must be realigned vertically to enable the construction work to be
properly installed as designed.

CONSTRUCTION PRECAUTIONS — The Contractor shall take every precaution to prevent the
damage to the existing city survey monuments within the work area. Damage to city property
including city monuments, is the responsibility of the Contractor, and any disturbance of a
monuments shall require restoration of the monument at the Contractor’s expense. A list of
recorded monuments is included on the drawings. Locations labeled “Found” means that city
monuments were discovered at the surface. Locations labeled “Not Found” means that
monuments were not discovered at the surface, but that monuments may be present below the
sidewalk pavement, and if present these must not be disturbed.

CONSTRUCTION REQUIREMENTS — Any monument that is currently set higher than the
approved final grade of the finished sidewalk shall be reset flush with the finished surface. The
resetting shall be performed by a Professional Licensed Surveyor registered in the State of
Pennsylvania who is experienced with resetting boundary moumentation. If the top of the existing
monument is lower than the finished surface, then the monument shall be left undisturbed and
shall be protected with a monument box. The Contractor shall permanently protect the below
grade monuments by furnishing and installing cast heavy duty monument boxes to protect the
monument as incidental work to Item 0676-0001 Cement Concrete Sidewalk.

MEASURE AND PAYMENT - The unit of measure and payment for this contract shall be
EACH. Each consists of one reset city monument.
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Item 0900-1002 Design and Installation of Pedestrian Signals with Pushbuttons

DESCRIPTION — Work is the design and installation of pedestrian signals with pushbuttons at
signalized intersections that are included to receive ADA curb ramps. The work includes
pedestrian signal study, signal design, traffic signal timing study, changes to the signal timing,
traffic signal permit modifications as required by the improvements, and the installation of the
pedestrian signals, pushbuttons and related items in accordance with PennDOT standards and
PROWAG.

DESIGN REQUIREMENTS — Perform a pedestrian signal engineering study and signal design for
the installation of pedestrian signals at the existing signalized intersections within the work area.
Perform the study in accordance with PennDOT, MUTCD and PROWAG. Incorporate these
improvements into the Design Drawings (Item 9000-1001) to include the pedestrian signals,
pushbuttons, signal timing changes, electrical conduits, cables and related trench work, as
recommended by the pedestrian signal engineering study. The Design Drawings must sealed by a
Professional Engineer licensed in Pennsylvania with demonstrated experience during the past 5
years with the Americans with Disabilities Act (ADA) requirements, PennDOT pedestrian signal
design standards and other applicable design criteria, standards, guidelines and construction.
Provide a municipal Traffic Signal Permit modification through PennDOT District 5-0, and
coordinate the permit modification with appropriate authorizations by the Engineer.

Work incidental to this item includes the realignment and restoration of any existing electrical
conduits and cables that may be affected by the work.

CONSTRUCTION REQUIREMENTS — Construction methods shall conform to the requirements
specified in Publication 408 Section 900.

MEASURE AND PAYMENT - The unit of measure and payment for this contract shall be
EACH. Each consists of one complete signalized intersection.

3.05 EXISTING SITE CONDITIONS

A.  The existing curb reveal varies. The required curb reveal is 6”- 7”. In those sections where the curb reveal
cannot be reasonably achieved, the grade of the street gutter shall take precedence in order to maintain
proper drainage. Contractor shall take necessary precautions to avoid damage to existing curbing to
remain.

B.  Contractor is responsible to verify all site conditions and shall locate any utility or other physical elements
that may interfere with work prior to commencing with the Work. Report all inconsistencies between site
conditions and Contract Documents to the Engineer prior to the commencement of Work.

3.06 COORDINATION OF THE WORK
A. Traffic coordination — Contractor shall maintain normal traffic flow during the construction period with
exception of occasional brief times during which the Work requires the temporary restriction of traffic.

The Contractor is responsible for the control of traffic in a safe and efficient manner at all times during
construction.
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B. Contractor shall accommodate pedestrian detours by placing sidewalk closed signage, pedestrian detours and
other traffic control devices as required by the MUTCD and PennDOT.

3.07 WORK SEQUENCE

A. The Contractor shall submit his proposed sequence and schedule of work and work zone traffic
control at the preconstruction meeting or prior to the meeting.

End of Section
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SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

RELATED SECTIONS
A. Contract Documents.
ACCEPTANCE OF PROPOSAL

The City of Reading reserves the right to award any portions of the project based on the
availability of funds. The basis for award shall be made for the total of all items in each
PROPOSAL.

START OF WORK

Notification shall be given by the Contractor to the City/Engineer a minimum of seventy-two (72)
hours prior to the start of any Work in order that the municipality may comply with the guidelines
as set forth by the Pennsylvania Department of Transportation.

ESCALATOR CLAUSE

The Contractor/Supplier shall have the right to increase the Contract Unit Price of the item(s)
specified, subject to the quantity limitations, in an amount equal to the Contractor/Supplier’s
increase/decrease in costs of such bituminous material occurring subsequent to the date of the
first advertisement of this Contract. Any increase/decrease in the Contractor/Supplier’s cost of
such item(s) after the base date shall be calculated according to the method in PennDOT Pub.
408, Section 110.04.

APPLICATIONS FOR PAYMENT

A. Submit three (3) copies of each application on the standard form (attached at end of this
Section). A copy of the Application form in Microsoft Excel format will be provided at the
request of the Contractor. The Contractor’s standard payment application form may be used
only if approved in writing by the Engineer prior to the official application submission.

B. Content and Format: Utilize Bid Form for listing items and unit prices in Application for
Payment.

C. Submit at intervals of no less than one per month. The submission cut-off date shall be
determined at the pre-construction meeting.

CHANGE PROCEDURES

A. The Engineer will advise the Contractor of minor changes in the Work not involving an
adjustment to Contract Price or Contract Time.

B. The Engineer may issue a Notice of Change for items included in the Bid Schedule. The
Engineer may also issue a change in Contract Time for executing work item change with a
stipulation of any overtime work required and the period of time during which the requested
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price will be considered valid. Contractor will prepare and submit an estimate within 10
days.

C. The Contractor may propose a work item change by submitting request for change to the
Engineer, describing the proposed change and its full effect on the Work. Include a
statement describing the reason for the change, and the effect on the Contract Sum/Price
and Contract Time with full documentation. Document any requested substitutions in
accordance with Section 01600.

D. Unit Price Change Order: For pre-determined unit prices and quantities, the Change
Order will be executed on a fixed unit price basis.

E. Execution of Change Orders: Engineer or City will issue Change Orders for signatures of
parties.

1.07 WORKBY OTHERS

The Contractor shall review all plans and Specifications thoroughly to determine locations of
possible utility conflicts. Contractor shall comply with Act 287, as amended by Act 181, PA One
Call system. If unavoidable conflicts occur, where feasible, the Engineer may readjust grades as
necessary to avoid a utility relocation. Conflict investigations and resolutions shall be made early
in the contract period, in coordination with the Engineer, and as soon as possible after the
Contractor has verified the depth and location of the said underground facilities. In the event that
any utilities in the Contract must be adjusted, the Work shall be done by the following:

A. All sanitary sewer laterals and water mains and services to be relocated shall be done by the
Contractor and coordinated with City. Such relocations will be authorized by a CONTRACT
CHANGE ORDER except as noted in the CONTRACT DOCUMENTS. This work is not
anticipated.

B. Any relocation of gas lines, telephone lines, etc. including services, as encountered during

construction shall be adjusted by the appropriate utility. The Contractor shall coordinate his
WORK with the utility at no cost to the City/Engineer.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
NOT USED

END OF SECTION
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL

1.01

1.02

1.03

COORDINATION

A.

Coordinate scheduling, submittals, and Work of the various Sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction elements.

Coordinate completion and cleanup of Work of separate sections in preparation for
Substantial Completion.

FIELD ENGINEERING

A.

fThe Contractor shall furnish the Engineer with such assistance as may be required for
checking all lines, grades, and measurements established by the Contractor and as necessary
to verify the complete the Work. Such checking by the Engineer is not relief of responsibility
to perform all Work in accordance with the Drawings, Specifications, and the lines and
grades given.

The Contractor shall be responsible for preserving and maintaining all survey points, line,
structure, culvert, slope, grade, and other stakes as placed, until acceptance of the project, and
if any of these surveying controls are carelessly or willfully disturbed or destroyed by
construction operations, replace as needed at no cost to the City.

There shall be no separate payment for this work. This work is incidental to the completion
of the project.

PRECONSTRUCTION CONFERENCE

A.

B.

Engineer will schedule a preconstruction conference after Notice of Award.

Attendance Required: City representatives, Engineer, Contractor’s on-site
superintendent/foreman, Contractor’s project manager, Subcontractor’s foremen.

Agenda:
1. Distribution of Contract Documents.
2. Submission of list of Subcontractors and the construction progress schedule.

3. Designation of personnel representing the parties in Contract and mobile phone and email
contact numbers.

4. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders and Contract closeout procedures.

5. Project scheduling and use of premises by Contractor.
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6. Submission of Contractor’s Traffic Control Plan (if not already submitted).
7. Inspection and acceptance of work.
PART 2 PRODUCTS
NOT USED
PART 3 EXECUTION

NOT USED

END OF SECTION
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SECTION 01 31 00
PROJECT MEETINGS

PART 1 GENERAL

1.01

1.03

1.04

1.05

SECTION INCLUDES

A.
B.

Contractor participation in pre-construction conferences.
Contractor administration of progress meetings and pre-installation conferences.

PRECONSTRUCTION CONFERENCES

A.

Engineer will administer site pre-construction conference at Project site for clarification of
City and Contractor responsibilities in use of site and for review of administrative procedures.

PROGRESS MEETINGS

A.

Schedule and administer Project meetings throughout progress of the Work at weekly
intervals, called meetings, and pre-installation conferences.

Contractor shall make physical arrangements for meetings, prepare agenda with copies for
participants, preside at meetings, record minutes, and distribute copies within four days to
participants, and those affected by decisions made at meetings.

Attendance: Job superintendent, major Subcontractors and suppliers; City and Engineer as
appropriate to agenda topics for each meeting.

Suggested Agenda: Review of Work progress, status of progress schedule and adjustments
thereto, delivery schedules, submittals, maintenance of quality standards, pending changes
and substitutions, compliance with schedule and potential delays and other items affecting
progress of Work.

PREINSTALLATION CONFERENCES

When required by specification, Contractor shall convene a pre-installation conference prior
to commencing work of the section.

Require attendance of entities directly affecting, or affected by, work of the section.

Review conditions of installation, preparation and installation procedures, and coordination
with related work.

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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SECTION 01 33 00
SUBMITTAL PROCEDURES

PART 1 GENERAL

1.01

1.02

1.04

1.05

PROPOSAL INFORMATION

Sealed Proposals shall be submitted as stated in the INSTRUCTIONS TO BIDDERS
SUBMITTAL PROCEDURES

A. Transmit each submittal to the Engineer on an accepted transmittal form.

B. Sequentially number the transmittal forms. Resubmittals shall have original number with an
alphabetic suffix indicating the resubmittal sequence.

C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing/cut sheet and detail

number(s), and specification section number, as appropriate.

Apply Contractor’s stamp with Contractor’s identification, signed or initialed with date,
certifying that the review, verification of products required, field dimensions, adjacent
construction Work, and coordination of information, is in accordance with the requirements
of the Work and Contract Documents.

Electronic submittals with electronic certifications and signatures are acceptable. All
certifications shall be submitted with certifications applied in a permanent manner (e.g.:
flattened) and in an Adobe PDF format, or similar approved format.

Schedule submittals to expedite the Project, and deliver to Engineer at business address.
Coordinate submission of related items.

Identify variations from Contract Documents and Product or system limitations which may be

detrimental to successful performance of the completed Work.
Provide space for Contractor and Engineer review stamps.

Revise and resubmit submittals as required, identify all changes made since previous
submittal.

Distribute copies of reviewed submittals to concerned parties. Instruct parties to promptly
report any inability to comply with provisions.

CONSTRUCTION PROGRESS SCHEDULES

A. Submit initial progress schedule in triplicate at preconstruction conference for Engineer
review.

B. Revise and resubmit as required.
SHOP DRAWINGS

A. Submit four (4) copies to the Engineer.
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B. After review, reproduce and distribute in accordance with Article on Procedures above.

1.06 TRAFFIC CONTROL PLAN

A. Contractor shall prepare Work Zone Traffic Control Plan (WZTC) and narrative, in
accordance with PennDOT Publication 213. WZTC Plan shall include signing and detour
routes for each road segment.

B. WZTC Traffic Control Plan shall be submitted at Preconstruction Conference, if not already
submitted to the Engineer.

END OF SECTION
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SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1 GENERAL

1.01 QUALITY ASSURANCE/CONTROL OF INSTALLATION

A.

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply with specified standards as a minimum quality for the Work except when more
stringent tolerances, codes or specified requirements indicate higher standards or more
precise workmanship.

Perform work by persons qualified to produce workmanship of specified quality.

Control of Material Quality shall be in accordance with PennDOT Publication 408,
Section 106 (latest revision).

1.02 QUALITY ASSURANCE/QUALITY CONTROL

A.

The Contractor shall submit to the City its quality control plan as required by PennDOT
Publication 408, Section 106, for review and approval prior to the start of Work. The
Contractor shall also submit for the Engineer’s review, prior to the start of Work, the concrete
design mix formula as approved by PennDOT.

The City or the City’s designated representative reserves the right to sample and test the
materials used for the project. Sampling and testing shall be in accordance with PennDOT
Form 408 Section 409.

The City reserves the right to use the services of an independent testing laboratory to conduct
in place testing and/or lab tests to assure the Specifications have been met, at the City’s
expense.

1.03 REFERENCES

A

Conform to PennDOT Publication 408/current edition, and all other standards referenced in
these Contract Documents, as of date for receiving bids.

Obtain copies of standards when required by Contract Documents.

Should specified reference standards conflict with Contract Documents, request Clarification
from Engineer before proceeding.

The contractual relationship of the parties to the Contract shall not be altered from the
Contract Documents by mention or inference otherwise in any reference document.

1.04 INSPECTION AND TESTING LABORATORY SERVICES

A.

Contractor shall provide for any required inspection or testing by others, at no additional
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expense to the City.

Where it is required in the individual specification sections, an independent firm shall
perform inspections, test, and other services.

Reports shall be submitted by the independent firm to the Engineer in duplicate, indicating
observations and results of tests and indicating compliance or non-compliance with Contract
Documents.

Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools,
storage and assistance as requested.

1. Notify Engineer and independent firm 24 hours prior to expected time for operations
requiring services.

Retesting required because of non-conformance to specified requirements shall be performed
by the same independent firm on instructions by the Engineer.

PART 2 PRODUCTS
Not Used

PART 3 EXECUTION

3.01 CURB RAMPS AND SIDEWALKS

A. The Contractor shall complete a PennDOT Form 4401 for each ramp to confirm that the

C.

requirements of the contract specification have been met. The Forms shall be completed by the
Contractor, in coordination with the contractor’s design engineer, and submitted to the City.
The submittals shall be certified in writing by the Contractor.

Construct concrete curb ramps and associated sidewalks at the locations indicated on the
Contract Drawings and in accordance with PennDOT Standard Drawings RC-67M and Pub 408
specifications. The work must be constructed to meet the PennDOT standard requirements to
the maximum extent feasible. For alterations where it is technically infeasible to meet these
requirements, the Contractor, in coordination with the contractor’s design engineer, shall
prepare and submit a PennDOT Technically Infeasible Form (TIF) to the City for approval to
authorize the construction of the ramp and to document that access has been provided to the
maximum extent feasible. If an alternative curb ramp type is beneficial to the specific site,
notify the Engineer for approval.

A Technically Infeasible Form must be completed for each curb ramp where a design value(s)
is not compliant with the PennDOT regulations. The TIF must include sufficient justification to
clarify why the proposed design is the best alternative in accordance with the instruction
provided with the PennDOT TIF.

END OF SECTION

Kenhorst Boulevard ADA Curb Ramp Project 01 40 00 147



SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

TEMPORARY CONSTRUCTION FACILITIES

All services and facilities required for construction purposes shall be furnished solely by the
Contractor, at no additional cost to the City.

BARRIERS

A.

B.

C.

Provide barriers to prevent unauthorized entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations.

Provide barricades required by PennDOT Publication 213M.

Protect vehicles in accordance with PennDOT Publication 213M.

PARKING

A.

Do not allow personal vehicles to park within highway rights-of-way.

PROGRESS CLEANING

A.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition.

Remove debris and rubbish from pipes and storm drainage structures. Perform all
preparatory work (sweeping, cleaning, brooming, etc.) of the existing road surface prior to the
placement of bituminous material.

Remove waste materials, debris, and rubbish from site at the beginning of the project and
periodically throughout the work period. Dispose of the materials off-site in a proper fashion.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A

Remove temporary above grade or buried utilities, equipment, facilities, and materials prior
to Final Inspection.

Clean and repair damage caused by installation or use of temporary work.

Restore existing facilities used during construction to original condition. Restore permanent
facilities used during construction to specified condition.

After Final Inspection, remove temporary traffic control facilities.

END OF SECTION
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SECTION 01 70 00
CLOSEOUT REQUIREMENTS

PART 1 GENERAL

1.01 CLOSEOUT PROCEDURES

A.

Submit written certification that Contract Documents have been reviewed, Work has been
inspected, and that Work is complete in accordance with Contract Documents and ready for
Engineer’s inspection.

Provide submittals to Engineer that are required by governing or other authorities.

Submit final Application for Payment identifying total adjusted Contract Sum, previous payments,
and sum remaining due.

1.02  FINAL CLEANING

A.

B.

C.

Execute final cleaning and site restoration prior to final inspection.
Clean debris from storm drainage systems.

Clean site; sweep paved areas; remove waste, surplus materials, rubbish and construction facilities
from the site.

Remove all temporary services, facilities, laydown/staging area alterations, used during
construction prior to final inspection.

END OF SECTION



